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Description

Republic of the Philippines
Department of Justice
BUREAU OF CORRECTIONS
Muntinlupa City

Invitation to Bid for

UNDERGROUND WIRING AT THE BACK OF GENERAL KITCHEN AND BUILDING 11 AT MAXIMUM SECURITY
COMPOUND

1. The Bureau of Corrections, through the Special Fund 284 (Income) intends to apply the sum of Two Million Five
Hundred Ninety-Eight Thousand Two Hundred Five Pesos & 14/100 (P2,598,205.14) being the Approved Budget for
the Contract (ABC) to payments under the contract for Underground Wiring at the back of General Kitchen and
Building 11 at Maximum Security Compound. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. The Bureau of Corrections now invites bids forElectrical Works. Bidders should have completed a contract similar to
eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail”
criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184),
otherwise known as the "Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with at
least seventy-five percent (75%) interest or outstanding capital stock belonging to citizens of the Philippines.

4, Interested bidders may obtain further information from Bureay of Corrections ang inspect the Bidding Documents

at the address given below from Monday to Friday 8:00am to 5:00pm.

5. A complete set of Bidding Documents may be acquired by interested bidders’ on Nov 13, 2019-8:00am-5:00pm to
Dec 02, 2019-8:59pm from the address below and upon payment of the applicable fee for the Bidding Documents,
pursuant to the latest Guidelines issued by the GPPB.
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. | Itmay also he downloadedfree of charge from the website of the Philippine Government Electronic Procurement
System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the applicable fee in the
amount of Two Thousand Five Hundred (P2,500.00) Pesos Only for the Bidding Documents not later than the
submission of their bids.

6. The Bureau of Correctionswill hold a Pre-Bid Conference on November 20, 2019-09:00am at BAC Conference Room
NBP Reservation Muntinlupa City, which shall beopen to prospective bidders.

7. Bids must be duly received by the BAC Secretariat at the address below on or before December 02, 2019-
09:00am. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in
ITB Clause 18.

Bid opening shall be on December 02, 2019-09:00am atBAC Conference Room NBP Reservation Muntinlupa City.Bids
will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids
shall not be accepted.

8. The Schedule of Bidding Activities shall be as follows:

ACTIVITES DATE/TIME VENUE

1. Sale and Issuance of Bid Documents Nov 13, 2019-8:00am-5:00pm to
Dec 02, 2019-8:59pm

Supply Division

Bureau of Corrections

Muntinlupa City

2. Pre-bid Conference November 20, 2019-09:00am BAC Conference Room
Bureau of Corrections
Muntinlupa City

3. Submission and Opening of Bid Documents December 02, 2019-09:00am
BAC Conference Room

Bureau of Corrections

Muntinlupa City

9. The Bureau of Correctionsreserves the right to reject any and all bids, declare a failure of bidding, or not award the
contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without thereby
incurring any liability to the affected bidder or bidders.

10. For further information, you can call the BAC Secretariat ¢c/oWILLIAM M. TERRADO at the Supply Office, Bureau of
Corrections, Muntinlupa City at Tel # 809-8587/478-0907 from 8:00 am to 5:00pm, Monday to Friday.

ASEC MILFREDO M. MELEGRITO
Chairperson, Bids and Awards Committee

Pre-bid Conference
Date Time Venue
20/11/2019 9:00:00 AM BAC Conference Room

Bureau of Corrections
Muntinlupa City

Created by Albern B Alcantara
Date Created 12/11/2019

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system.
PhIlGEPS only displays information provided for by its clients, and any queries regarding the postings should be
directed to the contact person/s of the concerned party.

© 2004-2019 DBM Procurement Service. All rights reserved. Help | Contact Us | Sitemap

ittps:/iwww.philgeps.gov.ph/GEPSNONPILOT/Tender/PrintableBidNoticeAbstractUl.aspx ?refid=6645535
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3«“‘" 0/,(& Republic of the Philippines

: g (e Y’ Department of Justice

"W\ 7/  BUREAU OF CORRECTIONS
r~& Muntinlupa City

Invitation to Bid for

UNDERGROUND WIRING AT THE BACK OF GENERAL KITCHEN

AND BUILDING 11 AT MAXIMUM SECURITY COMPOUND

The Bureau of Corrections, through the Special Fund 284 (Income) intends to apply
the sum of Two Million Five Hundred Ninety-Eight Thousand Two Hundred Five
Pesos & 14/100 (P2,598,205.14) being the Approved Budget for the Contract (ABC) to
payments under the contract for Underground Wiring at the back of General Kitchen
and Building 11 at Maximum Security Compound. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The Bureau of Corrections now invites bids for Electrical Works. Bidders should have
completed a contract similar to the Project amounting to at least fifty percent (50%) of
the ABC within the last five (5) years. The description of an eligible bidder is contained
in the Bidding Documents, particularly, in Section Il. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy-five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from Bureau of Corrections and
inspect the Bidding Documents at the address given below from Monday to Friday
8:00am to 5:00pm.

A complete set of Bidding Documents may be acquired by interested bidders’ on Nov
13, 2019-8:00am-5:00pm to Dec 02, 2019-8:59pm from the address below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee in the amount of Two Thousand Five
Hundred (P2,500.00) Pesos Only for the Bidding Documents not later than the
submission of their bids.

6. The Bureau of Corrections will hold a Pre-Bid Conference on November 20, 2019-
09:00am at BAC Conference Room NBP Reservation Muntinlupa City, which shall be
open to prospective bidders.



~F——Bids-must-be-duly-reeetved-by-the- BAECSecretariat at the address-below-on-or-before-

December 02, 2019-09:00am. All bids must be accompanied by a bid security in any
of the acceptable forms and in the amount stated in I'TB Clause 18.

Bid opening shall be on December 02, 2019-09:00am at BAC Conference Room NBP
Reservation Muntinlupa City. Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.

8. The Schedule of Bidding Activities shall be as follows:
ACTIVITES DATE/TIME VENUE
ROy 12’_ 623 19—t8(;00am- Supply Division
1. Sale and Issuance of By Bu{?au :?f Fonr(:cﬂc;:ons
. A viuntiniupa ity
2 Dacumets Dec 02,2019-8:59pm | S |
November 20, 2019- £ fnneneace oy
09-00am Bureau of Corrections
2. Pre-bid Conference : Muntintupa City
3. Submission and December 02, 2019- BAC Conference Room
Opening of Bid 09:00am Bureau of Corrections
Documents Muntinlupa City
9. The Bureau of Corrections reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in
accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.
10. For further information, you can call the BAC Secretariat c/o WILLIAM M. TERRADO
at the Supply Office, Bureau of Corrections, Muntinlupa City at Tel # 809-8587/478-
0907 from-&;00 am to 5:00pm, Monday to Friday.
ASEC MIL} M. MELEGRITO

Chairperson, E




CLASS A DOCUMENTS:

PRESENT

ABSENT

Valid and current PhilGeps Certificate of Registration and Membership in
accordance with Section 8.5.2 of Revised IRR of RA 9184.

Valid and current Securities and Exchange Commission (SEC) Registration
for Corporation or,

Valid and current Department of Trade and Industry (DTI) Registration
for Sole Proprietorship or,

Valid and current Cooperative Development Authority (CDA) Registration
for cooperative,

Valid and Current Mayor’s/Business Permit issued by the city or
municipality where the principal place of business of the interested consultant
is located

Valid and current Tax Clearance per Executive Order 398, series of 2005 as
finally reviewed and approved by the BIR.

Valid and current PCAB License and registration

Statement of the prospective bidders of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid.

Statement identifying the bidder’s Single Largest Completed Contract
(SLCC), similar to the contract to be bid within the last five (5) years from the
date of submission and receipt of bids equivalent to at least fifty percent 50% of
the ABC.

The statement of the Bidder’s SLCC shall be supported by the Notice of
Award and/or Notice to Proceed, Project Owner’s Certificate of Final
Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating, which
must be at least satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted

Valid and current Audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “received” by
the BIR or its duly accredited and authorized institutions, for the preceding calendar
year which should not be earlier than two (2) years from the date of bid submission.

Net Financial Contracting Capacity (NFCC) which must be at least equal to the
ABC to be bid, and calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

Where:

The values of the bidder’s current assets and current liabilities shall be based on
the latest Audited Financial Statements submitted to the BIR, through its
Electronic Filing and Payment System (EFPS).

CLASS B DOCUMENTS:




DOCUMENT: PRESENT ABSENT
In case of Joint Venture: A Valid Joint Venture Agreement (JVA) for the project
in case it is already in existence, or duly notarized statements from all the potential
joint venture partners stating that they will enter into and abide by the provisions of
the JVA in the instance that the bid is successful. Failure to enter into a joint venture
in the event of a contract award shall be ground for the forfeiture of the bid security.
Each partner of the joint venture shall submit their respective PhilGEPS
Certificates of Registration in accordance with Section 8.5.2 of this IRR or all
Legal Documents. The submission of Technical and Financial Eligibility
Documents by any of the joint venture partners constitutes compliance: Provided,
That the partner responsible to submit the NFCC shall likewise submit the
Statement of all of its ongoing contracts and Audited Financial Statements.
Bid Security:
The Bidder shall have the option to post Bid Securing Declaration. Bid Securing
Declaration must be Duly Notarized in accordance with the provisions of 2004
Rules on Notarial Practice or any form of Bid Security in which shall be not less
than the percentage of the ABC in accordance with the following schedule:
Cash or cashier’s/manager’s check issued by a Universal or Commercial Bank. At
least two percent (2%) of the ABC.
Bank draft/guarantee or irrevocable letter of credit issued by a Universal or
Commercial Bank: Provided, however, that it shall be confirmed or authenticated
by a Universal or Commercial Bank, if issued by a foreign bank. At least two
percent (2%o) of the ABC.
Surety Bond callable upon demand issued by a surety or insurance company duly
certified by the Insurance Commission as authorized to issue such security. At least
five percent (5%0) of the ABC. Should the bidder opt to submit a Surety Bond as a
form of Bid Security it must specify the additional grounds for forfeiture of bid
security as indicated on the BDS.
Duly notarized Omnibus Sworn Statement.
Duly Notarized Authority of the Designated Representative/s who wish to be
represented for the purposes of this bidding (if Applicable).
Duly notarized Special Power of Attorney —For sole proprietorship if owner opts
to designate a representative/s;
Duly notarized Secretary’s Certificate evidencing the authority of the designated
representative/s, issued by the corporation, cooperative or the members of the joint
venture;
Provided that in the case of unincorporated joint venture, each member shall
submit a separate Duly notarized Special Power of Attorney and/or Duly
notarized Secretary’s Certificate evidencing the authority of the designated
representative/s.

PRESENT ABSENT




Duly Conformed Specification

Duly Conformed Drawings

Valid and Current special PCAB License in case of joint ventures and
registration for the type and cost of the contract for this Project.

Organizational chart for the contract to be bid.

List of contractor’s personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data. These personnel must
meet the required minimum years of experience.

List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification
of availability of equipment from the equipment lessor/vendor for the
duration of the project, as the case may be, which must meet the minimum
requirements for the contract

CHECKLIST OF FINANCIAL BID SECOND ENVELOPE

DOCUMENTS: PRESENT ABSENT

Duly Signed Financial Bid Form

Duly Signed Bill of Quantities

Detailed estimates, including a summary sheet indicating the unit prices of
materials, labor rates, and equipment rentals used in coming up with the
Bid.




Section I1. Instructions to Bidders
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A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments under
the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@ defines, for purposes of this provision, the terms set forth below as
follows:

Q) "corrupt practice™ means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly and
grossly disadvantageous to the same, whether or not the public
officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of the Procuring Entity, and includes collusive
practices among Bidders (prior to or after Bid submission)
designed to establish bid prices at artificial, non-competitive
levels and to deprive the Procuring Entity of the benefits of free
and open competition;

12



3.2.

3.3.

(b)

(©)

(i) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of
a contract;

(v) “obstructive practice” is

(aa)

(bb)

deliberately destroying, falsifying, altering or concealing
of evidence material to an administrative proceedings or
investigation or making false statements to investigators
in order to materially impede an administrative
proceedings or investigation of the Procuring Entity or
any foreign government/foreign or international
financing institution into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

13



4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the events
described in paragraphs (a) through (c) and a general conflict of interest in any
of the circumstances set out in paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(© A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

U] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

@ If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
(© If the Bidder is a corporation, to all its officers, directors, and controlling

stockholders;
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(d)

(€)

If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(a)
(b)

(©

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy-five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy-five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible
or liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
interest is less than seventy five percent (75%) may be eligible where
the structures to be built require the application of techniques and/or
technologies which are not adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest
shall not be less than twenty five percent (25%). For this purpose,
Filipino ownership or interest shall be based on the contributions of each
of the members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

15



5.4.

5.5.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the Philippine Statistics Authority (PSA) consumer price index.
However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated
as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section 1X. Bidding Forms as required in ITB Clause
12.1(b)(iii).

The Bidder is responsible for the following:
@ Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(©) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.
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(€)

()

(9)

(h)

(i)

)

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract, accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other
social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

benefits under prevailing national laws, rules and regulations; or
collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the site
communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter V11 of the Charter of the United Nations.
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10.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the Bidder
from any liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event that
any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(@) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier than
seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or when
international participation will be more advantageous to the GoP, a longer
period for the preparation of bids is necessary, the pre-bid conference shall be
held at least thirty (30) calendar days before the deadline for the submission and
receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to know
the changes and/or amendments to the Bidding Documents as recorded in the
minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The
minutes of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall be made
available to prospective bidders not later than five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents
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11.

12.

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for the
submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4.  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the Bidding
Documents to inquire and secure Supplemental/Bid Bulletins that may be issued
by the BAC. However, Bidders who have submitted bids before the issuance of
the Supplemental/Bid Bulletin must be informed and allowed to modify or
withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country; and shall be authenticated by the appropriate Philippine
foreign service establishment/post or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

€)) Eligibility Documents —
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Class “A” Documents

(i)

(i) PhilGEPS Certificate of Registration and Membership in

accordance with Section 8.5.2 of the IRR. For procurement to be
performed overseas, it shall be subject to the Guidelines to be
issued by the GPPB, OR combination of a valid PhilGEPS
Platinum Certificate of Registration and Membership and the
valid and updated Class A Eligibility Documents pursuant to
Section 8.5.2 of the 2016 Revised IRR; OR the following
eligibility documents

a) Registration certificate from SEC, Department of Trade
and Industry (DTI) for sole proprietorship, or CDA for
cooperatives;

b) Mayor’s/Business permit issued by the city or
municipality where the principal place of business of the
prospective bidder is located, or the equivalent document for
Exclusive Economic Zones or Areas.

In cases of recently expired Mayor’s/Business permits, it shall
be accepted together with the official receipt as proof that the
bidder has applied for renewal within the period prescribed by
the concerned local government unit, provided that the renewed
permit shall be submitted as a post qualification requirement in
accordance with Section 34.2 of this IRR;

c)  Tax clearance per E.O. 398, s. 2005, as finally reviewed
and approved by the Bureau of Internal Revenue (BIR);

d) Valid PCAB license and registration; and

e)  Audited financial statements, showing, among others, the
prospective bidder’s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and
authorized institutions, for the preceding calendar year which
should not be earlier than two (2) years from the date of bid
submission.

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to
be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid,
in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(i.1) name of the contract;
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(iii)

(iv)

(ii.2) date of the contract;

(ii.3) contract duration;

(i.4) owner’s name and address;
(ii.5)  nature of work;

(11.6)  contractor’s role (whether sole contractor, subcontractor,
or partner in a JV) and percentage of participation;

(11.7)  total contract value at award,
(ii.8) date of completion or estimated completion time;
(11.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least satisfactory.
In case of contracts with the private sector, an equivalent
document shall be submitted,

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type and
cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

v)

If applicable, Joint Venture Agreement (JVA) in accordance with
RA 4566.

(b) Technical Documents —

(i)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(1.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
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insurance company is authorized to issue such
instruments.

(i) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid,;

(i.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen), to
be assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must
meet the required minimum years of experience set in the
BDS; and

(11.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements for
the contract set in the BDS; and

(iii))  Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

The financial component of the bid shall contain the following:

(a)

(b)

(b)

Financial Bid Form, which includes bid prices and the bill of quantities,
in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(if) The procuring entity has procedures in place to ensure that the ABC
is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
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14.

15.

infrastructure projects) and reflect the quality, supervision and risk
and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer’s/procuring entity’s
estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes
of bidding. A bid with options is considered an alternative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

Bid Prices

15.1.

15.2.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required items
in the Bidding Documents including, where applicable, Bill of Quantities, shall
be considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
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16.

17.

15.3.

15.4.

shall be considered as non-responsive, but specifying a zero (0) or a dash (-) for
the said item would mean that it is being offered for free to the Government,
except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified
in GCC Clause 48. Upon the recommendation of the Procuring Entity, price
escalation may be allowed in extraordinary circumstances as may be determined
by the National Economic and Development Authority in accordance with the
Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in
cases where the cost of the awarded contract is affected by any applicable new
laws, ordinances, regulations, or other acts of the GoP, promulgated after the
date of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening of
bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request shall
not be required or permitted to modify its bid.
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18. Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security

in an amount stated in the BDS, which shall be not less than the percentage of
the ABC in accordance with the following schedule:

Form of Bid Security

Amount of Bid Security
(Not less than the Percentage of
the ABC)

(a)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by LGUs,
the cashier’s/manager’s check
may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

(b)

Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

Two percent (2%)

(©)

Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security.

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity
and furnish the performance security required under 1TB Clause 32.2, within
ten (10) calendar days from receipt of the Notice of Award, and commits to pay
the corresponding amount as fine, and be suspended for a period of time from
being qualified to participate in any government procurement activity in the
event it violates any of the conditions stated therein as provided in the guidelines
issued by the GPPB.
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18.2.

18.3.

18.4.

18.5.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the Lowest
Calculated Responsive Bid (LCRB) has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security
validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid Security will be discharged, but in no case later than the Bid
Security validity period as indicated in 1TB Clause 18.2.

The bid security may be forfeited:
@ if a Bidder:

Q) withdraws its bid during the period of bid validity specified in
ITB Clause 17,

(i) does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(i)  has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

(iv)  submission of eligibility requirements containing false
information or falsified documents;

(v)  submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

(vi)  allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB,;

(viii) refusal or failure to post the required performance security
within the prescribed time;
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19.

20.

(ix)  refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

x) any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least three
(3) times within a year, except for valid reasons.

(b) if the successful Bidder:
Q) fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with 1TB
Clause 32.

Format and Signing of Bids

191

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or before
the deadline specified in the ITB Clause 21 in two (2) separate sealed bid
envelopes, and which shall be submitted simultaneously. The first shall contain
the technical component of the bid, including the eligibility requirements under
ITB Clause 12.1, and the second shall contain the financial component of the
bid. This shall also be observed for each lot in the case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder shall
submit copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
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21.

22.

TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

20.2. Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. — FINANCIAL COMPONENT” and the
outer envelope as “COPY NO. " respectively. These envelopes containing

the original and the copies shall then be enclosed in one single envelope.

20.3. The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

20.4. All envelopes shall:
@ contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

() be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 21,

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS. In case the deadline for submission of bids fall
on a non-working day duly declared by the president, governor or mayor or other
government official authorized to make such declaration, the deadline shall be the next
working day.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not

29



23.

24.

be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late bid
was submitted.

Modification and Withdrawal of Bids

23.1.

23.2.

23.3.

23.4.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve
its original bid, but shall be allowed to submit another bid equally sealed and
properly identified in accordance with Clause 20, linked to its original bid
marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Letter of Withdrawal must be executed
by the authorized representative of the Bidder identified in the Omnibus Sworn
Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the same
contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a Notice
of Postponement to be posted in the PhilGEPS website and the website of the
Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
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24.3.

24.4.

24.5.

24.6.

24.7.

24.8.

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall forthwith
open the second bid envelope of each remaining eligible Bidder whose first bid
envelope was rated “passed.” The second envelope of each complying Bidder
shall be opened within the same day. In case one or more of the requirements in
the second envelope of a particular bid is missing, incomplete or patently
insufficient, and/or if the submitted total bid price exceeds the ABC unless
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned
as “failed.” Only bids that are determined to contain all the bid requirements for
both components shall be rated “passed” and shall immediately be considered
for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DT]I) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

¢) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
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25.

26.

27.

(per lot, if applicable, and/or including discount, if any), bid security, findings
of preliminary examination, and whether there is a withdrawal or modification;
and (b) attendance sheet. The BAC members shall sign the abstract of bids as
read.

24.8. The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening
shall be made available to the public upon written request and payment of a
specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid
opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
with any Bidder regarding the evaluation of their bids until the issuance of the
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract award
will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shall
not be considered

Detailed Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

€)) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and
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28.

217.3.

27.4.

27.5.

27.6.

27.7.

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC
shall consider the following in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0) or
a dash (-) for the said item would mean that it is being offered for free
to the Procuring Entity, except those required by law or regulations to
be provided for; and

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary terms
to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and
reflected in the detailed estimates. Such bids, including said taxes, shall be the
basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations of
Bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification
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29.

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bid complies with and is responsive
to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in
the event that a finding against the veracity of any of the documents submitted
is made, it shall cause the forfeiture of the bid security in accordance with
Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with
a fresh period to make a similar determination of that Bidder’s capabilities to
perform satisfactorily. If the second Bidder, however, fails the post
qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract, the
HoPE or his duly authorized representative shall approve or disapprove the said
recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the
HOPE shall notify the BAC and the Bidder in writing of such decision and the
grounds for it. When applicable, the BAC shall conduct a post-qualification of
the Bidder with the next Lowest Calculated Bid. A request for reconsideration
may be filed by the Bidder with the HOPE in accordance with Section 37.1.3 of
the IRR of RA 9184.

Reservation Clause
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29.1.

29.2.

29.3.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

€)) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(©) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoOPE;

(i) If the project is no longer necessary as determined by the HoPE;
and

(i) If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
€)) No bids are received;
(b) All prospective Bidders are declared ineligible;

(©) All bids fail to comply with all the bid requirements, fail post-
qualification; or
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30.

31.

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with Section
40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to ITB Clause 28, the HoOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@ Submission of valid PCAB license and registration for the type and cost
of the contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows submission of
the PCAB license and registration for the type and cost of the contract
to be bid as a pre-condition to the Award within ten (10) calendar days
from receipt of the Notice of Award.

(b) Posting of the performance security in accordance with ITB Clause 32;
(©) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of
the IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
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(@)
(b)
(©)

(d)
(€)
(f)

Contract Agreement;
Bidding Documents;

Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g., Bidder’s response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

Performance Security;
Notice of Award of Contract; and

Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and posted
in favor of the Procuring Entity in an amount not less than the percentage of the
total contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such

financial instrument. Ten percent (10%)

(b)

Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be  confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.
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33.

34.

32.3.

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.

(©)

Surety bond callable upon
demand issued by a surety or
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall have
a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However, if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the Notice
to Proceed (NTP) together with a copy or copies of the approved contract to the
successful Bidder. All notices called for by the terms of the contract shall be effective
only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause

11

The Procuring Entity is Bureau of Corrections.

The name of the Contract is Underground Wiring at the back of General
Kitchen and Building 11 at Maximum Security Compound

The identification number of the Contract is 19-08-040.

The Funding Source is:

The Government of the Philippines (GoP) through Special Fund 284
(Income) in the amount of Two Million Five Hundred Ninety-Eight
Thousand Two Hundred Five Pesos & 14/100 (P2,598,205.14)

The name of the Project is Underground Wiring at the back of General
Kitchen and Building 11 at Maximum Security Compound

3.1

No further instructions.

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(b)

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work. Electrical Works

8.1

Subcontracting is not allowed.

8.2

Not applicable.

9.1

The Procuring Entity will hold a pre-bid conference for this Project on
November 20, 2019-09:00am at BAC Conference Room NBP Reservation
Muntinlupa City.

10.1

The Procuring Entity’s address is:
Bureau of Correction NBP Reservation Poblacion Muntinlupa City

Name of BAC Chairman:

ASEC MILFREDO M. MELEGRITO
Chairperson, Bids and Awards Committee
Telephone and fax number of BAC Secretariat:

Tel # 809-8587/478-0907

121

ELIGIBILITY DOCUMENTS:
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VII.

VI

VI.

CLASS A DOCUMENTS:

Valid and current PhilGeps Certificate of Registration and
Membership in accordance with Section 8.5.2 of Revised IRR of
RA 9184,

Valid and current Securities and Exchange Commission (SEC)
Registration for Corporation.

Valid and current Department of Trade and Industry (DTI)
Registration for Sole Proprietorship and

Valid and current Cooperative Development Authority (CDA)
Registration for cooperative.

Valid and current Mayor’s/Business Permit issued by the city of
municipality where the place of business of the prospective bidder is
located.

Valid and current Tax Clearance per Executive Order 398, series of
2005 as finally reviewed and approved by the BIR.

Valid and current PCAB License and registration.

Statement of prospective bidder of all its ongoing government
and private contracts, including contracts awarded but not yet
started, if any, whether similar or not similar in nature and
complexity to the contract to be bid and;

Statement identifying the bidder’s Single Largest Completed
Contract (SLCC), similar to the contract to be bid within the last
five (5) years from the date of submission and receipt of bids
equivalent to at least fifty percent 50% of the ABC.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than the
Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of
contracts with the private sector, an equivalent document shall be
submitted;

Valid and current Audited Financial Statements, showing, among
others, the prospective bidder’s total and current assets and
liabilities, stamped “received” by the BIR or its duly accredited and
authorized institutions, for the preceding calendar year which should
not be earlier than two (2) years from the date of bid submission.

Net Financial Contracting Capacity (NFCC) which must be at
least equal to the ABC to be bid, and calculated as follows:
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NFCC = [(Current assets minus current liabilities) (15)] minus the
value of all outstanding or uncompleted portions of the projects
under ongoing contracts, including awarded contracts yet to be
started coinciding with the contract to be bid.

Where:

The values of the bidder’s current assets and current liabilities
shall be based on the latest Audited Financial Statements submitted
to the BIR, through its Electronic Filing and Payment System
(EFPS).

CLASS “B” DOCUMENTS:

In case of Joint Venture: A Valid Joint Venture Agreement (JVA)
for the project in case it is already in existence, or duly notarized
statements from all the potential joint venture partners stating that they
will enter into and abide by the provisions of the JVA in the instance
that the bid is successful. Failure to enter into a joint venture in the
event of a contract award shall be ground for the forfeiture of the bid
security.

Each partner of the joint venture shall submit their respective
PhilGEPS Certificates of Registration in accordance with Section
8.5.2 of this IRR. The submission of technical and financial
eligibility documents by any of the joint venture partners constitutes
compliance: Provided, That the partner responsible to submit the
NFCC shall likewise submit the Statement of all of its ongoing
contracts and Audited Financial Statements.

The Bidder shall have the option to post Bid Securing Declaration.
Bid Securing Declaration must be duly notarized in accordance with
the provisions of 2004 Rules on Notarial Practice or any form of Bid
Security in which shall be not less than the percentage of the ABC in
accordance with the following schedule:

Form of Bid Security

Amount of Bid Security

(Not Less than the Percentage of
the ABC)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit Two percent (2%)
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by
a Universal or Commercial
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Bank, if issued by a foreign
bank.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly Five percent (5%)
certified by the Insurance
Commission as authorized to
issue such security.

[1l.  Duly notarized Omnibus Sworn Statement.

Duly Notarized Authority of the Designated Representative/s who
wish to be represented for the purposes of this bidding
(if Applicable)

a) Duly notarized Special Power of Attorney —For sole
proprietorship if owner opts to designate a representative/s;

b) Duly notarized Secretary’s Certificate evidencing the
authority of the designated representative/s, issued by the
corporation, cooperative or the members of the joint venture;

c) Provided that in the case of unincorporated joint venture,
each member shall submit a separate Duly Notarized Special
Power of Attorney and/or Duly Notarized Secretary’s
Certificate evidencing the authority of the designated
representative/s.

IV.  Duly Conformed Specification

V.  Duly Conformed Drawings

12.1(a)(iii) Valid and Current special PCAB License in case of joint ventures and
registration for the type and cost of the contract for this Project.

12.1(b)(i.2) Organizational chart for the contract to be bid.

12.1(b)(i1.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers,

Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data. These personnel must
meet the required minimum years of experience.

The minimum work experience requirements for key personnel are the
following:

Key Personnel General Experience Relevant Experience
Electrical Engineer at least five (5) years
(Field Supervisor) experience
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Lineman at least five (5) years

experience

12.1(b)(i1i.3) | List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case may be, which must meet the minimum
requirements for the contract.

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Boom Truck 5 tons 1

Anti-Electric Man Lift Truck Medium 1

Cable Protector 1 lot

13.1 Financial Bid Form, which includes bid prices and the bill of quantities.

13.1(b) This shall include all of the following documents:

1) Detailed estimates, including a summary sheet indicating the unit
prices of materials, labor rates, and equipment rentals used in coming
up with the Bid.

13.2 The ABC is Two Million Five Hundred Ninety-Eight Thousand Two
Hundred Five Pesos & 14/100 (P2,598,205.14). Any bid with a financial
component exceeding this amount shall not be accepted.

14.2 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until one hundred twenty (120) calendar days from the date
of bid opening. .

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than 51,965.00, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than £129,911.00, if bid security is in Surety Bond.

18.2 The bid security shall be valid until one hundred twenty (120) calendar days

from the date of bid opening.
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20.1

Each Bidder shall submit the following in one (1) big envelope duly labelled
containing two sets of envelopes:

First envelope must contain four (4) copies of Eligibility and Technical
Documents duly marked as “Original Technical Component”,
“Copy No.1”, “Copy No.2” and “Copy No.3”

Second envelope must contain four (4) copies of Financial Bid Form duly
marked as “Original Financial Component”, “Copy No.l”,
“Copy No.2” and “Copy No.3”

All envelopes and folders must be labeled as specify in BDS 20.4

20.3 Each Bidder shall submit one (1) original and three (3) copies of the first and
second components of its bid.
20.4 All envelopes shall:
a.) Contain the name of the contract to be bid in CAPITAL LETTERS
b.) Bear the name and address of the Bidder in CAPITAL LETTERS
€.) Be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
1.1
d.) Bear the specific identification of this bidding process indicated in the ITB
Clause 1.2 and
e.) Bear the warning “DO NOT OPEN BEFORE ....” The date and time for
the opening of bids in accordance with ITB Clause 21
0 : THE BIDS AND AWARDS COMMITTEE
: BUREAU OF CORRECTIONS
FROM
Name of Bidder in Capital Letter
ADDRESS
Address of Bidder in Capital Letter
PROJECT
BID REF
(In capital letters, indicate the phrase)
“DO NOT OPEN BEFORE
24.3 No further instructions.
27.3

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

45




27.4 No further instructions.

28.2
Within a non-extendible period of five (5) calendar days from receipt by

the Bidder of the notice from the BAC that it submitted the Lowest
Calculated Bid, the Bidder shall submit its.

e Latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) and other appropriate
licenses and permits required by law.

Failure to submit any of the post-qualification requirements on time, or
a finding against the veracity thereof, shall disqualify the Bidder for
award. Provided in the event that a finding against the veracity of any
of the documents submitted is made, it shall cause the forfeiture of the
bid security in accordance with Section 69 of the IRR of RA 9184.

31.4(F) List additional contract documents relevant to the Project:

1. construction schedule and S-curve,

2. manpower schedule,

3. construction methodology,

4. equipment utilization schedule,

5. PERT/CPM or other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

14.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the Works
in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC_when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s Representative
by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall be
responsible for supervising the execution of the Works and administering this
Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming
part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Permanent
Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or convenient
to the complete execution of the Works; (ii) the passing of any tests before
acceptance by the Procuring Entity’s Representative; (iii) and the carrying out
of all duties and obligations of the Contractor imposed by this Contract as
described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;
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h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at his own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
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6.2.

6.3.
6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days and
has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.
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7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned
to the Contractor after the issuance of the Certificate of Final Acceptance
subject to the following conditions:

@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be they
an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
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9.

10.

11.

12.

8.3.

agents, servants or workmen as fully as if these were the Contractor’s own acts,
defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this Contract.
In either case, subcontractors must submit the documentary requirements under
ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In
the event that any subcontractor is found by any Procuring Entity to be eligible,
the subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC _supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible
for the safety, protection, security, and convenience of his personnel, third
parties, and the public at large, as well as the Works, Equipment, installation,
and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
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12.3.

12.4.

period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the HOPE has issued an order to undertake
repair. In case of failure or refusal to comply with this mandate, the Procuring
Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GoP in his favor shall be offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to
structural failure of the completed elements or structure, or “Structural
Failures,” i.e., where one or more key structural elements in an infrastructure
facility fails or collapses, thereby rendering the facility or part thereof incapable
of withstanding the design loads, and/or endangering the safety of the users or
the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(©) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non-
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13.

12.5.

12.6.

12.7.

12.8.

compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture
of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

58



14.

15.

Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:
€)) The risk of personal injury, death, or loss of or damage to property

(excluding the Works, Plant, Materials, and Equipment), which are due

to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
@ Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(©) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the
Procuring Entity’s Representative. Such evidence and such policies shall be
provided to the Procuring Entity’s through the Procuring Entity’s
Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in force
including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.
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15.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. Inthe event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@ The issuer of the insurance policy to be replaced has:
Q) become bankrupt;

(i) been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance

policy.
16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;
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17.

18.

16.2.

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract
has expired; or

(iii)  The Contractor:

(1) abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

(i) does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(i)  does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under
this Contract;

(iv)  neglects or refuses to remove materials or to perform a new Work
that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by the
Procuring Entity.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoOPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
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18.2.

18.3.

technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@) The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(© The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter to the Procuring Entity and/or the Contractor. In
the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paid
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

(e The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

U] The Contractor does not maintain a Security, which is required;

(9) The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC Clause 9; and

() In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:

(1 corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;
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19.

18.4.

18.5.

18.6.

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3, the
Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of this
Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(ili)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day period,
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19.2.

(d)

(€)

(f)

either by inaction or by default, the HOPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice
to Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the ground(s)
stated in the Notice to Terminate; and

The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HOPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws, the
procuring entity shall impose on contractors after the termination of the contract
the penalty of suspension for one (1) year for the first offense, suspension for
two (2) years for the second offense from participating in the public bidding
process, for violations committed during the contract implementation stage,
which include but not limited to the following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract. For
the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

(1 Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;
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(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

20.2.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made.

65



21.

22.

20.3.

20.4.

20.5.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the “
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions
of the Act and its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

(@)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.
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23.

24.

25.

26.

(b) If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC Clause
45.2.

Procuring Entity’s Representative’s Decisions

23.1. Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity and
the Contractor in the role representing the Procuring Entity.

23.2. The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1. When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will be
adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
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27.

28.

29.

26.2.

additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:
@ At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed form
shall be verified and signed by the Procuring Entity’s Representative within two
days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.
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30.

31.

32.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the
Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program
of Work and submit it to the Procuring Entity’s Representative again at any
time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
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33.

34.

3S.

32.2.

review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Procuring Entity’s Representative either at the
Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
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36.

37.

38.

39.

search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year
from project completion up to final acceptance by the Procuring Entity’s
Representative.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days’ notice
of his intention to use a third party to correct a Defect. If the Contractor does
not correct the Defect himself within the period, the Procuring Entity may have
the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1.

The Procuring Entity shall, upon a written request of the contractor which shall
be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total contract
price, to be made in lump sum or, at the most two, installments according to a
schedule specified in the SCC.
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40.

41.

39.2.

39.3.

39.4.

39.5.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates
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42.

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
€)) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(© include the valuations of approved variations.
The Procuring Entity’s Representative may exclude any item certified in a

previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as determined
by the Procuring Entity, are completed. If, after fifty percent (50%) completion,
the Work is satisfactorily done and on schedule, no additional retention shall be
made; otherwise, the ten percent (10%) retention shall again be imposed using
the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall be
made. Said irrevocable standby letters of credit, bank guarantees and/or surety
bonds, to be posted in favor of the Government shall be valid for a duration to
be determined by the concerned implementing office/agency or Procuring
Entity and will answer for the purpose for which the ten (10%) percent retention
is intended, i.e., to cover uncorrected discovered defects and third party
liabilities.
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42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings prepared
after a joint survey by the Contractor and the Procuring Entity after award of
the contract, provided that the cumulative amount of the Variation Order does
not exceed ten percent (10%) of the original project cost. The addition/deletion
of Works should be within the general scope of the project as bid and awarded.
The scope of works shall not be reduced so as to accommodate a positive
Variation Order. A Variation Order may either be in the form of a Change Order
or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the GPPB:
Provided, however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
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44.

45.

(@)

(b)

(©)

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate
of the unit cost of such items of work, together with his justifications for
the need of such Change Order or Extra Work Order, and shall submit
the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to
conduct an on-the-spot investigation to verify the need for the Work to
be prosecuted and to review the proposed plan, and prices of the work
involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied that
the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions

75



46.

45.2.

45.3.

as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

@ There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over
the affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
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47.

46.3.

46.4.

Materials ordered, the reasonable cost of removal of Equipment, repatriation of
the Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to
the expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on the
actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
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48.

49.

50.

S1.

Entity, non-acquisition of permit to enter private properties or non-execution of
deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate
of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is Sixty (60) calendar days from the
date of receipt of the NTP.

1.22 The Procuring Entity is Bureau of Correction, NBP Reservation
Muntinlupa City.

1.23 The Procuring Entity’s Representative is Engr. Nelson L. Lasquite
Chief, General Services Division.

1.24 The Site is located at Maximum Security Compound and is defined in
drawings No. 2/9 and 7/9.

1.28 The Start Date is from the date of receipt of the Notice to Proceed (NTP).

1.31 The Works consist of;
A. Line Side Installation
B. Load Side Installation
C. Distribution Panel Installation
D. Transformer Installation
E. Installation of 3 Phase, 3 wires, 230 volts, Kwhr Meter

2.2 Sectional completion is not applicable

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor from the date of the Notice to Proceed (NTP).

6.5 The Contractor shall employ the following Key Personnel:
[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 none

12.3 No further instructions.

125 Fifteen (15) years.
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13 All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.

18.3(h)(i) No further instructions.

21.2 The Arbiter is: To be designated by the parties during the contract
implementation.

29.1 No Dayworks are applicable to the contract

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fourteen (14) days of delivery of the Notice
of Award.

31.3 The period between Program of Work updates is Thirty (30) days.

34.3 The Funding Source is the Special Fund 284 (Income).

39.1 The amount of the advance payment is The amount of the advance
payment is Fifteen Percent (15%) of the contract price to be made in lump
sum upon submission to and acceptance by the Bureau of Corrections of
an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon
demand issued by a surety or insurance company duly licensed by the
insurance commission and confirmed by the Bureau of Corrections.

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is
upon actual completion of the project.

The date by which “as built” drawings are required is upon actual
completion of the project.

51.2 The amount to be withheld for failing to produce ‘“as built” drawings

and/or operating and maintenance manuals by the date required is
equivalent to five percent (5%) of the contract price.
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Section VI. Specifications
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SCOPE OF WORKS :

ALL ELECTRICAL AND OTHER ALLIED RELATED WORKS SPECIFIED
HEREIN SHALL BE DONE IN A NEAT AND WORKMANLIKE MANNER IN
ACCORDANCE WITH PLAN AND SPECIFICATIONS RULES AND REGULATION
OF THE LATEST EDITION DF THE PHILIPPINE ELECTRICAL CODE, LOCAL
LOCAL CODES AND LAWS, AND ENFORCING AUTHORITIES HAVING JURIS-
DICTION THEREDF.

1. SUPPLY ALL LABOR, MATERIALS, SUPERVISION, TOOLS AND EQUIPMENT,
TESTING INSTRUMENTS AND ALL OTHER ALLIED WORKS AND MATERIALS
NECESSARY TO COMPLETE AND MAKE READY FOR USE FOR THE PROJECT
UNDERGROUND WIRING AT THE BACK NBP GENERAL KITCHEN AND BUILDING 11-
MAXIMUM SECURITY COMPOUND

2. THE CONTRACTOR SHALL REQUIRE TO VISIT SITE CONDITION AND INCLUDE ALL
INCIDENTAL WORKS AND MATERIALS NECESSARY TO COMPLETE THE PROJECT AT NO
ADDITIONAL COST TO THE OWNER INCLUDING RESTORATION OF ANY DAMAGES
CIVIL/ARCHITECTURAL FINISHES.

3. THE CONTRACTOR SHALL REQUIRE TO EMPLOY AN EXPERIENCED CABLE LINEMAN FOR THE LIVE LINE WORKS
FOR THE INSTALLATION OF POLE MOUNTED DISTRIBUTION TRANSFORMERS. IT IS ALSO ADVISE THAT THE
LINEMAN SHALL WEAR PPEC PERSONAL PROTECTIVE EQUIPMENT ), TOOLS AND EQUIPMENT SUITABLE UP TO
345 KV, FAILURE TO OBSERVE WORKMEN SAFETY DURING INSTALLATION WORKS, THE OWNER SHALL HAVE NO
RESPONSIBILITIES THAT MAY ARISES ACCIDENT. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY.

4. THE CONTRACTOR SHALL REQUIRE TO VERIFY ALL EQUIPMENT AND MAKE
NECESSARY ADJUSTMENT TO MEET ACTUAL FIELD CONDITION.

5. UNDERGROUND uPVC CONDUIT INSTALLATION MINIMUM DEPTH OF 24°(0.60m>
WHEN CROSSING ALLEY ROAD, 187(0.48m) FOR NON VEHICULAR ROAD. PVC
FIELD BENDING , OFF-SET BEND SHALL BE ONLY DONE USING HEATING
BLANKET PROVIDING A RADIUS BEND OF 8 TIMES THE INTERNAL DIAMETER
OF COMDUIT, SIMILARLY FOR IMC CONDUIT SHALL USE HYDRAULIC BENDER.
KINKS/DEFORMED SURFACE SHALL NOT BE USED UNDERGROUND PVC CON-
DUIT INSTALLED SHALL HAVE A MINIMUM 2° THICK CONCRETE ENCASEMENT.

6. THE LAYOUT SHOWN ARE DIAGRAMATIC, ANY MATERIALS FITTING AND
ACCESSORIES NOT SHOWN ON THE PLAN SHALL REQUIRED TO INSTALLED FOR
PROPER EXECUTION DF THE WORK AND INCLUDED IN THE SCOPE OF WORK.

7. THE CONTRACTOR SHALL, WHEN REQUIRE, SECURE A WIRING PERMIT,
EXCAVATION PERMIT AND ALL FEES REQUIRED AND FURNISH THE OWNER PRIOR TO START
THE WORKS AND IT IS INCLUDED IN THE SCOPE OF WORKS,

8. ALL MATERIALS DR EQUIPMENT DF THE SAME TYPE OF RATING AND CAPACITY SHALL BE
SAME MANUFACTURER.

9. ALL WORKS SHALL BE UNDER THE DIRECT SUPERVISION OF A DULY
REGISTERED AND LICENSED ELECTRICAL ENGINEER

SPECIFICATIONS:

L. POWER SDURCE SHALL BE 3 PHASE, 4 WIRE, 230 VOLTS,
60 HZ DELTA CONNECTED LOAD
2. SERVICE ENTRANCE SHALL BE 2-SETS OF PARALLEL
CONDUCTOR , EACH SET CONSIST OF 3-80mm® AND 1-22mn?®
THHN ¢ RYB+G) IN mm. (726mm @ [MC TERMINATED AT SAME
LENGHT
3. DISTRIBUTION TRANSFORMERS SHALL BE WYE-DELTA
CONNECTION. PROVIDE STANDARD TEST DATA RESULT PRIOR TO
INSTALL,
3-50 KVA, 14, 36/6.24 kV WYE PRIMARY,120/240 V
SEC, 60 HZ, 65'TEMP,EXTERNALLY OPERABLE TAP
CHANGER, SIDE WALL BUSHING, WITH RELIEF VALVE,
HIGH FIRE POINT FLUID, ANSI/IEEE STANDARD

4, TRANSFORMERS PRIMARY LEAD WIRE SHALL BE NO. 2 ,
COPPER, 15 KV HDPE , SECONDARY LEAD WIRE 1-2/0
PER TERMINAL PE/PVC 600 VOLTS INSULATION

S, KWHR (KILOWATTHOUR) METER TO BE INSTALLED SHALL BE
DIGITAL, 3 PHASE, 3 WIRE, 200AMP, 230V, STAINLESS STEEL
METER BASE/SOCKET, 2-1/2'¢ HUB.

& PWVC CONDUIT SHALL BE A PRODUCT STANDARD PNS 14 1583
HEAVY WALL WITH A4 MIN. WALL THICKNESS OF 290 mm FOR
25¢ 75mm )8 , 3.56mm WALL THICKNESS FOR 24°(72.6mm)¢ IMC
CONDULT.

7. CIRCUIT BREAKER INTERRUPTING CAPACITY ( kAIC) SHALL BE
RATED AT SOkAIC @415v FOR 600AT/630AF, 35kAICE41SV FOR
320AT/400AF, 25KAICE413V FOR 125AT-230AT/230AF, 25kAIC@Z30V
FOR 1SAT-100AT/100AF. 400AT/400AF,40kAICE230V

8 ALL TD BE USED SHALL BE BRAND NEW SUBJECT FOR
INSPECTION PRIOR FOR INSTALLATION.

PREPARED BY : proJECT TTLe - UNDERGROUND WIRING AT THE BACK OF NBP GENERAL KITCHEN- svwreoey:  EEU
BUREAU OF CORRECTIONS MAXIMUM SECURITY COMPOUND PROJLNO. 2 | oRAWNEY:EMB
GENERAL SERVICES DIVISION SHEET CONTENTS : SCOPE OF WORK , SPECIFICATIONS
MUNTINLUPA CITY SCALE: DATE :
LOCATION / OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY
DWG NO. SHTNO.11 /9

ELECTRICAL ENGINEERING SECTION

CONFORME

Name of Company in Print




ALL ELECTRICAL AND OTHER ALLIED RELATED WORKS SPECIFIED
HEREIN SHALL BE DONE IN A NEAT AND WORKMANLIKE MANNER IN
ACCORDANCE WITH PLAN AND SPECIFICATIONS RULES AND REGULATION
OF THE LATEST EDITION OF THE PHILIPPINE ELECTRICAL CODE, LOCAL
LOCAL CODES AND LAWS, AND ENFORCING AUTHORITIES HAVING JURIS-
DICTION THEREOF.

1. SUPPLY ALL LABOR, MATERIALS, SUPERVISION, TOOLS AND EQUIPMENT,
TESTING INSTRUMENTS AND ALL OTHER ALLIED WORKS AND MATERIALS

7. THE CONTRACTOR SHALL, WHEN REQUIRE, SECURE A WIRING PERMIT,
EXCAVATION PERMIT AND ALL FEES REQUIRED AND FURNISH THE OWNER PRIOR TO STAR
THE WORKS AND IT IS INCLUDED IN THE SCOPE OF WORKS.

8. ALL MATERIALS OR EQUIPMENT OF THE SAME TYPE OF RATING AND CAPACITY SHALL BH
SAME MANUFACTURER.

9. ALL WORKS SHALL BE UNDER THE DIRECT SUPERVISION OF A DULY
REGISTERED AND LICENSED ELECTRICAL ENGINEER

NECESSARY TO COMPLETE AND MAKE READY FOR USE FOR THE PROJECT : .
UNDERGROUND WIRING AT THE BACK NBP GENERAL KITCHEN AND BUILDING 11- SPECIFICATIONS:
. MAXIMUM SECURITY COMPOUND 1. POWER SOURGE SHALL BE 3 PHASE, 3 WIRE, 230 VOLTS,
60 HZ .
¢) 2. THE CONTRACTOR SHALL REQUIRE TO VISIT SITE CONDITION AND INCLUDE ALL
% INCIDENTAL WORKS AND MATERIALS NECESSARY TO COMPLETE THE PROJECT AT NO 2. SERVICE ENTRANCE FOR BUILDING 11 SHALL BE IN 2-SETS OF PARALLEL
[ ADDITIONAL COST TO THE OWNER INCLUDING RESTORATION CONDUCTOR , EACH SET CONSIST OF 3-80mm * AND 1-22mm*THHN ( RYB+G) IN
O OF ANY DAMAGES CIVILARCHITECTURAL FINISHES. 21" (72.6mm )@ IMC TERMINATED AT SAME LENGHT
W 2. SERVICE ENTRANCE FOR MULTI PURPOSE CENTER SHALL BE 3-80mm 2 AND
3. THE CONTRACTOR SHALL REQUIRE TO EMPLOY AN EXPERIENCED CABLE LINEMAN FOR 1-22mm THHN ( RYB+G) IN 22 (72.6mm 18 IMC
LL  THELIVE LINE WORKS FOR THE INSTALLATION OF POLE -22mm (RYB+G) IN 23" (72.6mm ) .
MOUNTED DISTRIBUTION TRANSFORMERS. IT IS ALSO ADVISE THAT THE LINE- ! 2
o MAN SHALL WEAR PPE( PERSONAL PROTECTIVE EQUIPMENT ), TOOLS AND EQUIPMENT 8 Mmm_mm<~_MmIm_,__ﬁMwMom _ﬂm MHJ_\:“_M&_W ncmwm_,m\_mo_mzamm SHALL BE 3-80mm ~AND
LLI SUITABLE UP TO 34.5 KV. FAILURE TO OBSERVE WORKMEN 1-22mm (RYB+G) IN 25" (72.6mm ) :
Q. SAFETY DURING INSTALLATION WORKS, THE OWNER SHALL HAVE NO RES-
O PONSIBILITIES THAT MAY ARISES ACCIDENT. IT SHALL BE THE CONTRACTOR'S 4, SERVICE DROP WIRE SHALL BE 3-2/0 PE/PVC, 600 VOLTS
() RESPONSIBILITY. SPIRALLY RUN AROUND ON NO. 1/0 ACSR FOR EACH BUILDING
/)] POWER SUPPLY.
4. THE CONTRACTOR SHALL REQUIRE TO VERIFY ALL EQUIPMENT AND MAKE
NECESSARY ADJUSTMENT TO MEET ACTUAL FIELD CONDITION.
5. PVC CONDUIT SHALL BE A PRODUCT STANDARD PNS 14 1983.
5. UNDERGROUND uPVC CONDUIT INSTALLATION MINIMUM DEPTH OF 24"(0.60m) HEAVY WALL WITH A MIN. WALL THICKNESS OF 2.90 mm FOR
WHEN CROSSING ALLEY ROAD, 18"(0.48m) FOR NON VEHICULAR ROAD. PVC 21"(75mm )@ , 3.56mm WALL THICKNESS FOR 2 £'(72.6mm)@ IMC
FIELD BENDING , OFF-SET BEND SHALL BE ONLY DONE USING HEATING CONDUIT.
BLANKET PROVIDING A RADIUS BEND OF 8 TIMES THE INTERNAL DIAMETER
OF CONDUIT, SIMILARLY FOR IMC CONDUIT SHALL USE HYDRAULIC BENDER. 6. CIRCUIT BREAKER INTERRUPTING CAPACITY ( kAIC) SHALL BE RATED AT 50kAIC
KINKS/DEFORMED SURFAGE SHALL NOT BE USED UNDERGROUND PVC GON- @415v FOR 600AT/630AF, 35kAIC@415V FOR 320AT/400AF, 25kAIC@415V FOR
DUIT INSTALLED SHALL HAVE A MINIMUM 2" THICK CONCRETE ENCASEMENT. 125AT-250AT/250AF, 25kAIC@230V FOR 15AT-100AT/100AF. 400AT/400AF,40KAIC@230V
6. THE LAYOUT SHOWN ARE DIAGRAMATIC, ANY MATERIALS FITTING AND
ACCESSORIES NOT SHOWN ON THE PLAN SHALL REQUIRED TO INSTALLED FOR 7. ALLTO BE USED SHALL BE BRAND NEW SUBJECT FOR INSPECTION PRIOR FOR
PROPER EXECUTION OF THE WORK AND INCLUDED IN THE SCOPE OF WORK. INSTALLATION.
PREPARED BY : prOJECT TiTLE . UNDERGROUND WIRING AT THE BACK OF BUILDING 11 suswrteosy:  EEU
MAXIMUM SECURITY COMPOUND PROJNO. 2 | DRAWNEBY : EMB
SHEET CONTENTS : sCOPE OF WORK, SPECIFICATIONS
SCALE: DATE :
. LOCATION / OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY
ELECTRICAL ENGINEERING SECTION DWG NO. SHTNO.: g/ 9

Signature Printed Name of Authorized Representative/Date



CONFORME:

Name of Company in Print

Signature Printed Name of Authorized Representative/Date

Section VII. Drawings



EXISTING 2-UNITS DIST TRANSFORMERS
TO BE REPLACED BY NEW 3-50 KVA, 1 ¢, 3.6/6.24 KV
ENTRANCE : WYE PRIMARY, 120/240 V SEC, 60 HZ, 65°TEMP EXTERNALLY OPERABLE TAP l—- —I— —m m —l—- m
{FOR BUILDING 13) CHANGER, SIDE WALL BUSHING, WITH RELIEF VALVE, HIGH FIRE POINT
me_ 3W, 230V, 60HZ FLUID,. ANSI/IEEE STANDARD (
23'(72,6mm)PIMC/3-80mm %/ .
P2 THAN, IN PARALLEL wmhm,mm%mmu.mzmmm KITCHEN)
m<_w+® jmm?\__Z)ij AT SAME 34, 3W, 230V, 60HZ
I
LENGHT 21"(72.6m)@IMC/3-80mm */
1°22mm? THHN,RYB+G
® LOGATION /SITE PLAN
EXISTING 3/0, 15KV,
TREE WIRE, XLPE/PE KWHR METER DIGITAL, |
MAIN CIRCUIT BREAKER . 30, 3 WIRE, 200AMP, e g
A00ATI00AE/3P AOKAIG E oy e e W Ad SEELRTY O
@230V, ENCLOSURE : “ METER BASE/SOCKET,
WEATHERPROOF, STAIN 21123 HUB.
CATWALK . A. CATWALK
LESS STEEL, HEAVY
el A LOCATION / SITE PLAN
GAGE, 2-2}" RAINTIGHT
HUB 200AT/250AF/3P 25KkAIC
@230V, ENCLOSURE :
WEATHERPROOF, STAIN
LESS STEEL, HEAVY UNDERGROUND CONDUIT
GAGE, 24" RAINTIGHT
5 HUB WIRING LAYOUT PLAN
Tt CONDUIT
CONCRETE
ENCASEMENT TOAD SIDE INSTALLATION
RECONNECGTING EXISTING
SERVICE ENTRANCE WIRES FEEDER LINE TO BUILDING 13
AND CONDUIT, CUT AND TAP
o EXISTING NBP GENERAL
220 SqmIGUPYCI-80mm i KITCHEN MAIN SOURCE
mm*, THHN,IN PARALLEL ol
m<m+m ('UNDERGROUND) Ngmgﬂzmﬁgmmmmm;s //
28 (75mip)@uPVC/3-80mm %/ o ﬁ <mm,m< EXISTING PHASE ‘ ‘ ‘ s
RN VB 22 TSmIBUEV eI 80 | SEQUENCE )
CzcmmOmOczQ I<m+® ( UNDERGROUND) CONDUIT
ENCASEMENT
HANDHOLE
20m20"x12° || \ an _ —O0®
2°(59.9mm)BING/
MAIN CIRCUIT BREAKER ( BUILDING 13') w%ﬂﬂ«w&;g
MAIN : 400AT/400AF/3P 40kAIC @230V, PLUS’
ZW_U szm_nw>_l _A_._|O_|_ mz- (BOTTOM FEED) 1-2'(59.9mm)@
BRANCHES : 4-200AT/250AF/3P/ E| I
MAXIMUM SECURITY COMP. 25HAIC@230VOLTS)
ENCLOSURE : SELF-STANDI
PREPARED BY : proJecT TiLe . UNDERGROUND WIRING AT THE BACK OF NBP GENERAL KITCHEN- SUBMITTED BY : EEU
, BUREAU OF CORRECTIONS MAXIMUM SECURITY COMPOUND PROLNO. 2 | DRAWNBY: EMB
i) GENERAL SERVICES DIVISION SHEET CONTENTS : | oCATION / SITE PLAN, UNDERGROUND CONDUIT WIRING LAYOUT PLAN
5 MUNTINLUPA CITY SCALE: DATE
e LOCATION / OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY
ELECTRICAL ENGINEERING SECTION DWG NO. SHTNO.: 99

Name of Company in Print

CONFORME




Signature Printed Name of Authorized Representative/Date
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Signature Printed Name of Authorized Representative/Date
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CONFORME:

Name of Company in Print




Signature Printed Name of Authorized Representative/Date



DISTRIBUTION TRANSFORNER,POLE MOUNTED,3-50 KVA ™1 f._”_ll y
16, 367624 KV VYE PRIMARY,120/240 V SEC, 60 WZ, J

65'TEMP EXTERNALLY OPERAELE TAP CHANGER, VITH
RELIEF VALVE, MIGH FIRE POINT FLUID, ANSI/IEEE

STANDARD

®

i
¥
.o.\
PRIMARY LEAD VIRE
NO. 2 COPPER, HDPE
15 KV o~

O W >

= O O >

L

i |
| SO i W |

T2

TRANSFORMER CONNECTION DIAGRAM 3.60/6.24 KV
PRIMARY- 120/240 SECONDARY,3 PHASE, 3 WIRE, 230
VOLTS, 60 HZ, DELTA CONNECTED LOAD

PREPARED BY :

BUREAU OF CORRECTIONS
GENERAL SERVICES DIVISION
MUNTINLUPA CITY
ELECTRICAL ENGINEERING SECTION

prosect Tme . UNDERGROUND WIRING AT THE BACK OF NBP GENERAL KITCHEN- sewreoey:  EEU

MAXIMUM SECURITY COMPOUND PROLNO. 2 |CRAWNEY:EMB

SHEET CONTENTS : TRANSFORMER NSTALLATION DETAIL

LOCATION | OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY
OWG NO. SHINO.: g9

CONFORME:

Name of Company in Print

Signature Printed Name of Authorized Representative/Date



EXISTING 2 SET OF

THIS SITE EXISTING 370, 1S KV, TRANSFORMER BANK
TREE WIRE PE/PE A SBVERIFY )
» & i
EXISTING OVERHEAD ’ e = s
SECONDARY LINE TO | 1 mnd&zxzbé.o ; i
BUILDING FACILITY : _ { UNDERGROUND) -
TO BE RETIRED : |
(ol TOMEDAM SECURITY COMPOUND
L " CATmALK CATWALS
HANDHOLE | [—— o
20x20°x12° T | coNpuI eipT e e oy e S AT A
| | CONCRETE L ve Y et 202012 { FOR MULTI PURPOSE BLDG )
| ENCASEMENT AR LRI 3§~8<81~
22147 ESM,_ 1 SERVICE ENTRANCE : casn
B TR I PARALLEL T 2 2575pmiOUPYCE St TEOR SOLDNG 1) RYBG, TERMINATED AT SAME
RYB+G ( UNDERGROUND) g€ z_zEBFmp 36, 3W, 230V, 60HZ NGHT
LOCATION / SITE PLAN : 1 VB UNDERGROUND) | ' 22502 fmm OIS S0men
£l e R T NATED Ermm»_rm
2 (75me@uPVCI3-80mm ) 3 &
Pammd TRHN HYBAG i RIS
{ UNDERGROUNS) -1
:
5
5
-
e |
oG s | | LOADSIE HSTALLATION
| HEUUNNEL T £
ROSEIAN / | FEEDERLAE OF LT UNDERGROUND CONDUIT
| 1
wamer o Oyt WIRING LAYOUT PLAN
V§ w 4 MATI SROSE CINTER
3259 gmm)OIMG/ MAIN CIRCUIT BREAKER ( BUILDING 11)
w§<ww%§ MAIN : 400AT/400AF/3P, 40kAIC @230V,
PLUS: { BOTTOM FEED )
1-2(38. amm)OIMC BRANCHES : 4-200AT/250AF/3P"
EMPTY CONDUIT 25KAIC@Z30VOLTS)
ENCLOSURE : SELF-STANDING
WEATHERPROOE, STAIN
LESS STEEL, HEAVY GAGE.
PREPARED BY : SUBWITTED BY : EEU

prosgcT Tmie . UNDERGROUND WIRING AT THE BACK OF BUILDING 11

BUREAU OF CORRECTIONS
GENERAL SERVICES DIVISION
MUNTINLUPA CITY
ELECTRICAL ENGINEERING SECTION

MAXIMUM SECURITY COMPOUND
SHEET CONTENTS : L OCATION / SITE PLAN, UNDERGROUND CONDUIT WIRING LAYOUT PLAN

LOCATION/ OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY

PROJ.NO. 2 | DRAWN BY :ENS

SCALE: DATE :

DWG NO. SHTNO.: 779

CONFORME:
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SERVICE ENTRANGE
| FORMA T PURFRCRE
BRDNG 4. T

00, 0 ” ﬁ

ww’. 3 mr Prl(n

AR5 TEMBANATED AT SAME
LENGMT

SERVICE EQUIPMENT
MOUNTING

11 PURPOSE
MULTI PURPOSE

BUILDING WaALL

ECUPVENT MOUNT AL T L
ON CONCRETE bl b
TER - !bpn‘
H?YQ/ s
VAN CUT SREMIR
JOCAT J50M- P TAK
et ¥ WEADENROCE SIAN AN CRCLST BREAKER | BULONG 11
e e e Sl e o
LESS STOR. MEANY HE PRANOMES - & “I0AT 290AF 3P po—
OAGE 337 PANTIOOY FRACHIEVOLTS
o ENGLOSUNE - SELY STANDNG
WEATHERPROCF, STAN
- LESS STEEL »EAVY GAGE
ﬁﬁ%;?\, O S
MAXIMUM R
COMPOUND
FOR VLTI PURPOSE CENTER
1 MM OV 3 A0
-4! O [ UNDERGAROUND, _x‘..id.ul k!u{;;—
PREPARED BY : PROJECT TITLE - UNDERGROUND WIRING AT THE BACK OF BUILDING 11 SUBMITTED 8Y EEU
AL OR CORBCHICHS MAXIMUM SECURITY COMPOUND — [—
GENERAL SERVICES DIVISION SHEET CONTENTS : SERVICE EQUIPMENT MOUNTING =
MUNTINLUPA CITY o :
LOCATION / OWNER : BUREAU OF CORRECTIONS, MUNTINLUPA CITY
ELECTRICAL ENGINEERING SECTION DWG NO SHTNO.: g/9

Signature Printed Name of Authorized Representative/Date

CONFORME:

Name of Company in Print
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Signature Printed Name of Authorized Representative/Date
CONFORME:

Name of Company in Print

Signature Printed Name of Authorized Representative/Date
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Section VIII. Bill of Quantities
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Republic of the Philippines

79

faf fand Y2 d Department of Justice

(% 1394 BUREAU OF CORRECTIONS
R Muntinlupa City

sy

Project : Underground Wiring at the back of General Kitchen and Building 11

at Maximum Security Compound
BILL OF QUANTITIES

DESCRIPTION \ Qty \ Unit \ Unit Cost Amount
. Underground Wiring at the back of General Kitchen
a. Line Side Installation 1 Lot
b. Load Side Installation 1 Lot
c. Distribution Panel Installation 1 Lot
d. Transformer Installation 1 Lot
e. Installation of 3 Phas_e, 3 Wires, 230 Volts, Kwhr 1 Lot
Meter for General Kitchen
f. Consumable Materials 1 Lot
Sub-Total I:
I1. Underground Wiring at the back of Post Tower 7 up
To Building 11
a. Line Side Installation ( to be installed at the back of
Post Tower 7) Outside Facility
b. Load Side Installation (Outside Facility)
c. Load Side Installation (Inside Facility)
d. Service Entrance Installation for Inmate Dormitory Building
d1. Line Side Installation (Outside Facility)
d2. Load Side Installation (Outside Facility)
d3. Load Side Installation (Inside Facility)
d4. Consumable Materials
Sub-Total D:
Sub-Total Il:
SUB-TOTAL I:
SUB-TOTAL II:

Equipments, Overhead and Appropriate Government Taxes

TOTAL COST OF PROJECT: Inclusive of labor, Supervision, Tools,

Submitted by:

Contractor/Authorized Representatives
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Section IX. Bidding Form
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Underground Wiring at the back of General Kitchen and Building 11 at
Maximum Security Compound

Statement of all its ongoing government and or private contracts including contracts awarded but not yet
started, if any whether similar or not similar in nature.

COMPANY LETTERHEAD

Statement of ongoing government & private contracts

Name of Date of | Contract| Owner’s Name Nature | contractor’s total date of value of
Contract contract | Duration| and Address of work | role (whether | contract | completion | outstanding
sole value at or works
contractor, award estimated
subcontractor, completion
or partnerina time
JV) and

percentage of
participation

CERTIFIED CORRECT:

Name and Signature of Authorized Representative

Position

99

Date




COMPANY LETTERHEAD

Statement of Single Largest Completed Contract

Underground Wiring at the back of General Kitchen and Building 11 at
Maximum Security Compound
Statement of Single (1) Largest Completed Contract of Similar in nature within the last five (5) years

from the date of submission and receipt of bids amounting to at least fifty percent (50%) of the
Approved Budget of the Contract (ABC)

Name of
Contract

Date of
contract

Contract
Duration

Owner’s Name
and Address

Nature
of work

sole

JV) and

contractor’s
role (whether

contractor,
subcontractor,
or partnerina

percentage of
participation

total
contract
value at

award

date of
completion
or
estimated
completion
time

CERTIFIED CORRECT:

Name and Signature of Authorized Representative

Position
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Date




COMPANY LETTERHEAD

Certificate of Net Financial Contracting Capacity

Underground Wiring at the back of General Kitchen and Building 11 at

Maximum Security Compound
(Please show figures at how you arrived at the NFCC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is

(P ) which is at least equal to the total ceiling price we are
bidding. The amount is computed as follows: (Please show computation of NFCC)

NFCC = (CA-CL) (15) - C

Where

CA = Current Assets

CL = Current Liabilities

C = value of all outstanding or uncompleted portions of the

Projects under going contracts, including awarded contracts
Yet to be started coinciding with the contract for this Project

NOTE:

The values of the bidder’s current assets and current liabilities shall be based on the Audited Financial
Statement submitted to the BIR.

Issued this day of , 2019

Name & Signature of Authorized Representative

Position

Date
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COMPANY LETTERHEAD
Underground Wiring at the back of General Kitchen and Building 11 at

Maximum Security Compound
REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Invitation to Bid: [Insert Reference number]

To: Bureau of Corrections
I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by
a Bid Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for
any contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting order; and, (b) I/we will pay the applicable fine provided
under Section 6 of the Guidelines on the Use of Bid Securing Declaration,
within fifteen (15) days from receipt of the written demand by the procuring
entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the
IRR of RA 9184; without prejudice to other legal action the government may
undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

@ Upon expiration of the bid validity period, or any extension thereof
pursuant to your request;

(b) | am/we are declared ineligible or post-disqualified upon receipt of your
notice to such effect, and (i) I/we failed to timely file a request for
reconsideration or (ii) 1/we filed a waiver to avail of said right;

(©) | am/we are declared the bidder with the Lowest Calculated Responsive
Bid, and I/we have furnished the performance security and signed the
Contract.
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of

[month] [year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]

[Insert Signatory’s Legal Capacity]
Affiant

102



SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification
card used], with his/her photograph and signature appearing thereon, with no.
issued on at

Witness my hand and seal this __ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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COMPANY LETTERHEAD
Underground Wiring at the back of General Kitchen and Building 11 at
Maximum Security Compound
Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for Underground Wiring at the back of General Kitchen and Building 11
at Maximum Security Compound of the Bureau of Corrections, as shown in the
attached duly notarized Special Power of Attorney;

If a partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Underground Wiring at the
back of General Kitchen and Building 11 at Maximum Security Compound of the
Bureau of Corrections, as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board,
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4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder:
a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the Underground
Wiring at the back of General Kitchen and Building 11 at Maximum Security
Compound.

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project or
activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.
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Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

issued on at

Witness my hand and seal this___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

COMPANY LETTERHEAD
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Bid Form

To

Date:
IB N°:

Bids and Awards committee
Bureau of Corrections
NBP Reservation Muntinlupa City

We, the undersigned, declare that:

(@)

(b)

(©)

(d)

(€)

()

(9)

(h)

(i)

We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract Underground Wiring at the back of General Kitchen and Building 11
at Maximum Security Compound;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:
? .

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of 120 calendar days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of 30%
percent of the Contract Price for the due performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries;

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.
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() We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Underground Wiring at the back of General
Kitchen and Building 11 at Maximum Security Compound of the Bureau of
Corrections.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Republic of the Philippines

Government Procurement Policy Board




