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Section 1. Invitation to Bid



Republic of the Philippines
Department of Justice
BUREAU OF CORRECTIONS
Muntinlupa City

Invitation to Bid
DESIGN AND BUILD OF BUREAU OF CORRECTIONS SUPERMAXIMUM
(SUPERMAX) PRISON FACILITY

The Bureau of Corrections, through the General Appropriations Act (GAA) of 2023 Capital
Outlay, intends to apply the sum of Two Hundred Million Pesos Only (£#200,000,000.00)
being the Approved Budget for the Contract (ABC) to payments under the contract for the
Design and Build of Bureau of Corrections Supermaximum (Supermax) Prison Facility
with Identification Number 027 . Bids received in excess of the ABC shall be automatically
rejected at bid opening.

The Bureau of Corrections now invites bids for provision of a detailed preliminary
architectural and engineering design, detailed engineering requirements and actual
construction of the Bureau of Corrections Regional Prison Facilities, based on the final
detailed architectural and engineering design, to be approved by the Head of procuring
Entity or its duly authorized representative conformably with the minimum standards set
forth in the

(1) Presidential Decree (PD) No. 1096, National Building Code of the Philippines

(2) Batas Pambansa (BP)Blg. 344, An Act to Enhance the Mobility of Disabled Persons
by Requiring Certain Public Buildings, Institutions, Establishments and Public
Utilities to Install Facilities and Other Devices

3) National Structural Code of the Philippines (NSCP), Volume 1, 2010
4) Philippine Electrical Code (PEC), 2009

(%) Revised Plumbing Code of the Philippines

(6) Revised IRR of RA 10575

7 Republic Act (RA) No. 9514, Revised Fire Code of the Philippines and
(8) Applicable local regulations and ordinances.

Completion of the Works is required within five hundred forty (540) calendar days. Bidders
should have completed a contract similar to the Project amounting to at least fifty percent (50%)
of the ABC within the last six (6) years. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government
Procurement Reform Act.”



10.

1.

13.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or
organizations with at least seventy-five percent (75%) interest or outstanding capital stock
belonging to citizens of the Philippines.

Interested bidders may obtain further information from Bureau of Corrections and inspect the
Bidding Documents at the address given below from Monday to Friday from 8:00am to 5:00pm.

A complete set of Bidding Documents may be acquired by interested Bidders on November 17,
2023 (08:00 am to 05:00 pm) to December 7, 2023 (08:00am to 01:29pm) _ from the given
address and website(s) below. It may also be downloaded free of charge from the website of the
Philippine Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity bucor.gov.ph, provided that Bidders shall pay the applicable fee of Fifty
Thousand (£50,000.00) Pesos Only for the Bidding Documents not later than the submission of
their bids. The Procuring Entity shall allow the bidder to present its proof of payment for the
fees in person or by facsimile.

The Bureau of Corrections will hold a Pre-Bid Conference on__November 24, 2023 01:30
pm_ at BAC Conference Room NBP Reservation Muntinlupa City, which shall be open to
prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before December 7, 2023 (01:30 pm) . Late bids shall
not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in I'TB Clause 15.

Bid opening shall be on _ December 7, 2023 (01:30 pm) at the BAC Conference
Room NBP Reservation Muntinlupa City. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Bureau of Corrections reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA
No. 9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

MA. ADORACION I. VINAS

Office of the BAC Secretariat

Supply Office, Bureau of Corrections, Muntinlupa City
Tel # 02-8809-8587/02-8478-0907
bacsec2022@gmail.com

You may visit the following websites:
For downloading of Bidding Documents: bucor.gov.ph

Date of Issue:



mailto:bacsec2022@gmail.com

CERTIFICATION
The Specifications, Bill of Quantities and Drawin, This Procurement Prgilecl 1s covered by an Approved
are in conformity with the requirements of the end- Annual Procurement Plan:
user unit:
CSUPT. RAUL P. LEVITA ATTY. CEASAR ANTHONY S. SOLIS
End-User Representative Chief, Budget Division
Prepared by: Reviewed by:
CTO3 ALEXIS CATINDIG MARIA ADORACION 1. VINAS
Member, Technical Working Group Head, BAC Secretanat
Approved for release by:

WILLIAM M. TERRADO
Head. Technical Working Group




Section II. Instructions to Bidders



Scope of Bid

The Procuring Entity, Bureau of Corrections invites Bids for the Design and Build
of Bureau of Corrections Supermaximum (Supermax) Prison Facility, with Project
Identification Number [indicate number].

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding through the General Appropriations Act
(GAA) of 2023 Capital Outlay in the amount of Two Hundred Million Pesos
Only (P200,000,000.00).

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c¢) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or



through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[1f Procuring Entity has determined that subcontracting is allowed during the
bidding, state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criteria
stated in I'TB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[1f subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
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10.

implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address at BAC Conference Room NBP
Reservation Muntinlupa City and/or through videoconferencing/webcasting} as
indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their

10



11.

12.

13.

14.

15.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by
the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security

11



16.

17.

18.

19.

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until one hundred twenty (120)
calendar days. Any bid not accompanied by an acceptable bid security shall be
rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

12



20.

21.

19.2. If'the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

13



Section III. Bid Data Sheet
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Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Architectural, engineering design, detailed engineering requirements and
construction of building with concreting works.

7.1 Subcontracting is not allowed

10.3 A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project.

10.4 The key personnel must meet the required minimum years of experience set

below:

FOR DESIGN PERSONNEL:

Key Personnel

General Experience

Relevant Experience

Principal Architect

The Principal Architect
must be duly-licensed
with at least ten (10)
years’ experience

Experience in the
design of residential,
government offices or
institutional facilities,
and shall preferably be
knowledgeable in the
application of rapid
construction
technologies.

The Structural
Engineer must be a

Experience in
structural design and

Professional Electrical
Engineer

with at least five (5)
years’ experience.

Structural Engineer duly-licensed Civil shall preferably be
Engineer with at least | knowledgeable in the
ten (10) years’ application of rapid
experience. construction

technologies.
The Electrical Experience in the
Engineer must be a design of lighting,
registered Professional | power distribution,
Electrical Engineer communication

systems (specifically
structured and local
area network cabling,
PABX), building
management systems
and preferably
knowledgeable in
developments in
emergent efficient
lighting technologies
and energy
management.

15




Professional
Mechanical Engineer

The Mechanical
Engineer must be a
Professional
Mechanical Engineer
with at least five (5)
years’ experience.

Experience in HVAC
and fire Protection
systems and preferably
knowledgeable in
emergent, alternative
energy- efficient

experience.

HVAC technologies.
The Electronics and Experience in the
Communications design of
) Engineer must be communications
Electronics and . .
C duly-licensed with at systems, and
Communications )
. least ten (10) years preferably
Engineer

knowledgeable in the
application of building
automation and
surveillance systems.

Sanitary Engineer

The Sanitary Engineer
must be duly-licensed
with at least five (5)
years’ experience.

Experience in the
design of building
water supply and
distribution, plumbing,
and preferably
knowledgeable in
waste water
management/treatment
, and emergent,
alternative effluent
collection and
treatment system.

The DESIGN & BUILD CONTRACTOR may, as needed and at its own
expense, add additional professionals and/or support personnel for the
optimal performance of all Architectural and Engineering Design Services,
as stipulated in these Terms of Reference, for the PROJECT. Prospective
bidders shall attach each individual’s resume and PRC license of the
(professional) staff.

Design personnel may also be utilized for the construction phase provided
that the same meet the minimum number of years of experience in the
construction of similar projects.

FOR CONSTRUCTION PERSONNEL:

Key Personnel

General Experience

Relevant Experience

Project Manager

The Project Manager
shall be a licensed
architect or engineer

Relevant experience
on similar and
comparable projects in

with at least eight (8) different locations.
years relevant The Project Manager
experience. should have a proven

16




record or managerial
capability through the
directing/managing of
major civil engineering
works, including
projects of a similar
magnitude.

The Project Experience in similar
Architect/Engineer and comparable
. shall be a licensed projects and shall
ZI‘O]}?C t JEnei architect or engineer preferably be
rehitect/Engineer with at least five (5) knowledgeable in the
years’ experience. application of rapid
construction
technologies.
The Materials Experience in similar
Engineer must be duly | and comparable
. . accredited with the projects and shall
1(\1/\1/?t]§r1ia)ls Engineer DPWH and with at preferably be
i least five (5) years’ knowledgeable in the
experience. application of rapid
construction
technologies.
The Electrical Experience in similar

Electrical Engineer

Engineer must be
duly-licensed with at
least five (5) years’
experience.

and comparable
projects in the
installation of lighting,
power distribution,
communication
systems (specifically
structured and local
area network cabling,
PABX), building
management systems.

Mechanical Engineer

The Mechanical
Engineer must be
duly-licensed with at
least five (5) years’
experience.

Experience in similar
and comparable
projects in the
installation of HVAC
and fire protection.

Sanitary Engineer

The Sanitary Engineer
must be duly-licensed
with at least five (5)
years’ experience.

Experience in similar
and comparable
projects in the
installation of building
water supply and
distribution, plumbing.

Foreman

The Foreman must
have at least five (5)
years’ experience.

Experience in similar
and comparable
projects and shall
preferably be

17




knowledgeable in the
application of rapid

construction
technologies.
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of
Units
Backhoe At least 38hp with 0.055
to 0.160 m3 bucket 1
capacity
Pay Loader At least 2.5 t0 9.5 m3
) 1
bucket capacity

Dump Truck At least 10 cu.m. 2

Generator 50kva 1

Concrete Mixers 1 bagger 4

Welding Machines 300amp heavy duty 4

Submersible Dredging At least 1hp and 2”output 1

Pump

Prospective bidders shall attach the list of contractor’s major equipment units,
which are owned, leased, and/or under purchase agreements, supported by
proof of ownership, certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the case may be.
12 No further instructions.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than 2% of the ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  The amount of not less than 5% of the ABC, if bid security is in Surety
Bond.

19.2 No further instructions.
20 Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its;
1. Latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS)

18




2. Supporting Documents for the SLCC (Notice of Award and/or Notice to
Proceed and Project Owner’s Certificate of Final Acceptance issued by
the Owner other than the Contractor or the Constructors Performance
Evaluation System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an equivalent
document shall be submitted)

3. Valid and Current Registration Certificate (SEC Certificate of

Registration for Corporation or DTI Certificate of Registration for Sole

Proprietorship or CDA Certificate of Registration for Cooperative)

Valid and Current Mayor’s or Business Permit

Valid and Current Tax Clearance

Valid and Current PCAB License and Registration

Audited Financial Statement

Three (3) sets photocopy of Eligibility and Financial Envelope duly

marked as “Copy No.1”, “Copy No.2” and “Copy No.3”

So N & N

21

No further instructions.
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Section IV. General Conditions of Contract

20



Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

21



10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property (ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

Sectional completion is not applicable
The Intended Completion Date is Five Hundred Forty (540) Calendar
Days from the date of receipt of the NTP.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor from the date of the receipt of Notice to Proceed (NTP).

No further instructions.

7.2

Fifteen (15) years.

10

No Dayworks are applicable to the contract.

11.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fourteen (14) calendar days after the
issuance of the Notice to Proceed (NTP)

11.2

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13

The amount of the advance payment is Five Percent (5%) of the
contract price to be split in two installments (2.5% upon issuance of
Nortice to Proceed and 2.5% upon issuance of Notice to Construct)
upon submission to and acceptance by the Bureau of Corrections of an
irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable upon demand issued by
a surety or insurance company duly licensed by the insurance commission
and confirmed by the Bureau of Corrections.

14

The Contractor may submit a request for payment for Work
accomplished. Such requests for payment shall be verified and certified
by the Procuring Entity’s Representative/Project Engineer.

Payment for work accomplishment shall be made in two billings only
first billing is at fifty percent (50%) and the last and final billing of
one hundred percent (100%) work accomplishment.

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

15.1

The date by which “as built” drawings are required is upon actual
completion of the project.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
equivalent to five percent (5%) of the contract price.
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Section V1. Specifications
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TERMS OF REFERENCE

DESIGN AND BUILD OF BUREAU OF CORRECTIONS SUPERMAXIMUM

(SUPERMAX) PRISON FACILITY
Sablayan Prison and Penal Farm, Sablayan, Occidental Mindoro

1. PROJECT INFORMATION

1.1

Project Description

The mission of the BuCor is to protect society by confining offenders in the
controlled environments of prisons and community-based facilities that are safe,
humane, cost-efficient, and appropriately secure, and that provide self-
improvement opportunities to assist offenders in becoming law-abiding citizens. The
proposed construction of the BuCor Supermax Prison Facility shall be conducive to
the reformation and rehabilitation of inmates that will bring them back into the
mainstream of society as useful citizens of the country.

The contract will involve the Design and Build Scheme leading to the construction
of the Bureau of Corrections Supermaximum Prison Facility at Sablayan Prison
and Penal Farm, Sablayan, Occidental Mindoro.

The plans and designs shall be in accordance with the plan of the said structures as
conceptualized by the BuCor Civil Engineering Section or as conceptualized by the

winning bidder if the latter is found to be superior (as defined in Section 3.1.1 of this
TOR).

The Bureau of Corrections Supermax Prison Facility project is of paramount
importance in strengthening the nation's correctional infrastructure and enhancing
public safety. As approved in SARO No. SARO-BMB-D-23-0017387. The funding
source for this project, under the DOJs 2023 GAA amounting to
Php200,000,000.00 which was transferred to the BuCor by the DOJ. This aims
to provide a secure, technologically advanced, and state-of-the-art facility to safely
house and manage 500 high-risk PDLs. The project will be conducted in strict
adherence to approved specifications, timelines, and budgets to fulfill its mission
effectively.

Contractors shall be required to conduct a BUCOR led site inspection and evaluation
to enable the Contractors to develop their proposals accordingly. The Bureau of
Corrections shall not assume any responsibility regarding erroneous interpretations
out of any data presented by the Contractor.

The BUCOR Supermax Facility shall be constructed as per approved drawings,
specifications, bill of materials, scope of works and the general contract conditions
following the guidelines as per Annex G of IRR of RA 9184.

The project shall have the following basic components:
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Complete Detailed Architectural and Engineering Design Plans, technical
specifications, and design calculations for the construction of the Project.

Such plans, designs, and technical specifications shall be subject for review and
approval by the BuCor Planning and Design Unit under General Services
Division (BUCOR GSD-PDU). The Design Development and the Contract
Documents phases of the design shall continue after the bid is awarded. It shall
likewise be subject for review and approval by the BuCor GSD.

The bid shall be based on the conceptual/schematic design drawings prepared
by the Planning and Design Unit or that submitted by the winning bidder as
defined in Section 3.1.1 of this TOR.

The Contractor shall complete the construction of the following facility
component:

Vil.

viii.

Xi.
Xii.
Xiii.
Xiv.
XV.

One (1) Unit Two Storey + Roof Deck “Type B” Dormitory designed for
500 PDLs

Two (2) layered Reinforced Concrete Reservoir located at Roof Deck
Three (3) Chamber Septic Vault

Reinforced Concrete Cistern Tank

Fire Fighting System equipped with Jockey Pump

Fire Alarm System

Main Perimeter walls with catwalk and guard towers in compliance with
RA 10575 and RA 11928

Recreation and Sunning Area

Guard Post

Inmate Visitation Facility

Administrative and Operations Building

Electrical System

Water Treatment System

Sewage System

Drainage System

1.2 Contractual Framework

The contractual arrangement to be used for the project is the Design-and-Build (DB)
scheme. Under this scheme the procuring entity awards a single contract for the
architectural/engineering design and construction to a single firm, partnership,
corporation, joint venture or consortium.

The winning contractor shall consult and collaborate with the BuCor Architect for
the preparation of the Detailed Architectural Design of the Project. The Detailed
Architectural and Engineering Design shall be subject for the review and approval
by the BUCOR GSD-PDU.

29



Contractors shall be required to conduct a BUCOR led site inspection and evaluation
to enable the Contractors to develop their proposals accordingly. The BuCor shall
not assume any responsibility regarding erroneous interpretations out of any data
presented by the Contractor.

The obligations and liabilities of the contractor and its Architect shall be joint and
solidary for purposes of the Detailed Architectural Design of the Project in
accordance with Article 1723 of the Civil Code of the Philippines and other pertinent
laws.

The DB Scheme of procurement was recommended, endorsed, and adopted
pursuant to the Annex G of IRR of RA 9184.

2. SCOPE OF CONTRACT

2.1 OBLIGATIONS OF THE WINNING BIDDER/CONTRACTOR

a.

C.

Render architectural and allied engineering design services including final schematic
design necessary for the implementation of the Project. The allied engineering design
services shall include, but shall not be limited to, design for architectural, civil,
structural, electrical, mechanical/fire protection, sanitary/plumbing, electronics, and
security systems works. All drawings shall be generated using licensed AutoCAD or
Revit software and printed on High Quality 20” x 30" blue print paper.

Undertake Detailed Architectural and Engineering Designs (DAEDs) using the given
data such as topographic, hydrographic and cross—section surveys, geotechnical and
geological investigation, and hydrologic investigation and initial schematic design or
design concept provided by the BUCOR GSD-PDU which conforms with the Minimum
Performance Specifications and Standards (MPSS);

The project shall be constructed according to the DAEDs prepared by the Winning
Bidder and approved by the BuCor and in compliance with the MPSS as well as
provided in Rule VII, Section 7 of the IRR of RA 10575. Likewise, construction
includes conformance to the provisions pertaining to buildings under the latest
edition of the DPWH Standard Specifications for Public Works Structures, Volumes II
and III (Blue Book). The Blue Book prescribes, among other things, the material
requirements and construction requirements for different items of work, including
the tests to be conducted during construction by the DPWH-accredited testing
laboratory. The Blue Book incorporates pertinent provisions of the American Society
for Testing and Materials (ASTM) and American Concrete Institute (ACI), among
other standards, pertaining to construction. Attention shall be given to the relevant
items of work in the following Parts of the Blue Book:

Volume II
O Part A — Facilities for the Engineer
O Part B — Other General Requirements

Volume III
O Part A — Earthwork
O Part B — Plain and Reinforced Concrete Works
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Part C — Finishing

Part D — Electrical

Part E — Mechanical/Fire Protection

Sanitary/Plumbing Works (under Part E — Mechanical/Fire Protection)

0000

For materials and technologies not covered by the Blue Book, or if the Proponent
intends to use any new material/technology which is not accredited by the DPWH
Bureau of Research and Standards (BRS), the Proponent shall submit a certification
from a recognized foreign or international institution to the effect that the new
materials or technology meets the MPSS for this Project and has been successfully
used in existing structures with proven integrity.

The Winning Bidder or Contractor shall be held liable for design and structural
defects and/or failure of the completed project within the warranty period specified
in Section 62.2 of the IRR of RA 9184; and,

2.2 OBLIGATIONS OF THE BUCOR
a. Provide full information on all requirements for the Project;

b. Approve the Winning Bidder or Contractor’s design without diminishing their
full and sole responsibility for the quality and integrity thereof;

c. Give prompt written notice thereof to Winning Bidder or Contractor, if it
observes or becomes aware of any defect in the Project;

d. Designate when necessary, representatives authorized to act on its behalf. It
shall examine documents submitted by the Winning Bidder or Contractor and
render decisions pertaining thereto promptly, to avoid unreasonable delay in
the progress of their work. It shall observe the procedure of issuing orders to
the Winning Bidder or Contractor;

e. If applicable, secure environmental clearance or an “Environmental Compliance
Certificate (ECC)". If the proposed project is considered outside the purview of
the Philippine Environmental Impact Statement (EIS) System, a Certificate of
Non- Coverage or Certificate of Exemption shall be secured.

f.  Supervise and monitor the implementation of the project; and,

g. Pay the accomplishment accepted in the conformance with the MPSS included
under the Design and Build Contract.

2.3 BIDDING DOCUMENTS

The Bidding Documents for the Project shall govern the conduct of the procurement
of the Project.

3. SCOPE OF WORKS
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3.1 PLANNING AND DESIGN PHASE

3.1.1 Preliminary Architectural Plan (PAP) by Bidder

3.1.2

3.1.3

The approved concept design shall adopt the provisions indicated in Rule VII,
Section 7 of the IRR of RA 10575 and RA 11928

Bidders shall submit also an alternative design concept with respect to the actual
site condition. This alternative design by the winning bidder shall be adopted
should the same be found to be superior than the one conceptualized by the
BuCOR GSD-PDU

Detailed Architectural and Engineering Design (DAED) by the Winning
Bidder

During the implementation of the Project, the Winning Bidder shall prepare the
DAED of the Project and submit the same to the BUCOR for approval prior to the
execution of the construction works.

The Winning Bidder shall prepare the DAED based on its PAP as reviewed and
accepted by the DPWH and in accordance with the Minimum Performance
Standards and Specifications (MPSS). The DAED shall be undertaken with a
degree of accuracy that will allow estimates to be made within approximately plus
or minus five percent (+/-5%) of the final quantities.

Once approved by the BUCOR, the Winning Bidder’s DAED shall form part of the
MPSS. The BUCOR-approved DAED, together with the MPSS provisions on
Construction under Section 2.0 hereof, shall govern the actual Construction
undertaken by the Winning Bidder.

The Winning Bidder shall undertake the necessary field surveys and investigation
in accordance with the DPWH Design Guidelines, Criteria and Standards in the
preparation of detailed engineering plans in accordance with the requirements of
the Bureau of Design (BOD). In carrying out these works, the Winning Bidder
shall ensure that the engineering, environmental, particularly during field
investigations and the development of the preliminary and final detailed
engineering designs. The Winning Bidder shall ensure that all designs submitted
for approval have fully taken into account key findings from the engineering,
environmental, and that negative environmental impacts have been minimized or
eliminated to the fullest extent possible.

Architectural and Engineering Design Submittals
Architectural Design
a. The building should be designed with structural, electrical, natural or combine
ventilation following building design standards.

b. The prospective bidder shall prepare the Preliminary Architectural Plans in
accordance with the requirements of the National Building Code of the
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Philippines, Accessibility Law (BP 344) including all other applicable laws and
local ordinances.

SUBMITTALS: (at suitable scale on high quality 20” x 30” blue print paper
minimum size)

Site Development Plan
Vicinity Map
Perspective

Floor Plans

Elevations

a. Front Elevation

b. Rear Elevation

¢. Right Elevation

d. Left Elevation

6. Sections

kiR

a. Longitudinal Section
b. Cross Section

7. Doors & Window Schedule
8. Plans and details of stairs and ramps
9. Schedule of Finishes for floors, walls and ceiling

Structural Design

a. The proponent shall prepare the necessary structural analysis/calculation and

design of the structural members of the building component in accordance with
the National Building Code of the Philippines with its referral codes such as the
latest National Structural Code of the Philippines. The design for the structure
shall take into account, among other things, the seismic requirements of the
area to determine the optimum safety of the whole structure and to minimize
possible earthquake damage.

. On the basis of the data obtained from the detailed site investigations,

topographical/soil and survey, geotechnical engineering, foundation
investigation, material testing, survey of existing site conditions, the seismic
requirements of the area, the load requirements of the building and other
investigation required to obtain the data necessary to ensure the safety of the
structure, the proposal shall prepare the preliminary structural design plans of
the structure.

SUBMITTALS: (at suitable scale on high quality 20” x 30” blue print paper
minimum size)

Structural Design Criteria and Design Notes
Foundation Plan

Floor framing plans

Schedule of slab, beams and girders
Schedule of columns

ik =
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Schedule of footings

Structural details of stairs/ramp, if applicable
Roof framing plan

Schedule and details of trusses

iii. Sanitary/Plumbing Design

a. General

The detailed design shall conform to the general standards adopted by the
Sanitary & Plumbing Code of the Philippines and other pertinent laws and
ordinances.

All design considerations/assumptions shall be based on the results of the
technical studies, detailed analyses, and design computations.

The technical drawings and specifications shall clearly indicate all the details
required to ascertain the care and thoroughness devoted in the preparation
of the drawings.

b. Drainage and Sewerage

The drainage layout shall show all the required information such as
direction of flow, manhole-to-manhole distances, and sizes of lines,
manholes/canals, location of outfalls, etc.

SUBMITTALS: (at suitable scale on high quality 20” x 30" blue print paper
minimum size)

©®NOUhAWNE

General Notes

Legend & Symbols

Sewer, vent and storm drainage layout

Enlarged toilet plan for common and PWD toilets
Isometric Diagram

Miscellaneous details

Drainage and sewerage System

Three Chamber Septic Tank plans and details

c. Water Supply and Distribution System

The Proponent shall carry out a preliminary detailed design for the water
supply of the project. The design should be on the basis of the source and
volume of water supply, water consumption, piping network, and
conveyance in accordance with the applicable laws, rules and regulations
governing health, safety and sanitation.

The Contractor shall install 2 units reinforced concrete water reservoir per
unit located at the roof deck of the prison dormitories.
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SUBMITTALS: (at suitable scale on high quality 20” x 30” blue print paper
minimum size)

General Notes

Legend & Symbols

Water Line layout

Water Line Isometric Diagram
Sprinkler System

Sprinkler System Isometric Diagram
Water Reservoir plans and details
Miscellaneous details

PN AWM

Electrical Design

a.

The prospective bidder shall prepare a preliminary design plans for the
electrical and power supply system of the building in accordance with the
Electrical Code of the Philippines, Fire Code of the Philippines, National Building
Code of the Philippines and other relevant laws and ordinances.

The prospective bidder shall prepare a design for the electrical and power
supply system considering ease of maintenance and prevention of illegal
connections including electrical supply for ceiling fans.

Electrical supply shall be sourced from the local electrical utility.

SUBMITTALS: (at suitable scale on high quality 20” x 30” blue print paper
minimum size)

Power Riser Diagram

Power Layout System

Lighting Layout System

Local Area Network System, if applicable
CCTV System

Grounding System

Load Schedules

Others as applicable

©NOUhWN =

Other Requirements

YV V V

Technical Specifications

Structural Design and Analysis and computation

FINAL DESIGN AND CONSTRUCTION PLANS

Upon award of contract, the Contractor shall comply the following:
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o Prepare final draft of Architectural and Engineering Design Plans
incorporating all design refinements and revisions based on project
requirement or as may be required by the Bureau of Corrections Design
and Build Committee (BuCor-DBC) within the scope of design.

o Submit to the Bureau of Corrections Design and Build Committee (BuCor-
DBC) the Final Architectural and Engineering Design Plans and
Specifications duly signed and sealed by the concerned Professional
Architect and Engineers incorporating all the necessary revisions and
refinements for approval by the Head of Procuring Entity.

3.2 CONSTRUCTION PHASE

The following works shall comprise this phase:

I1I.

Iv.

L. Permits and Clearances, the Contractor shall upon authorization of the
Head of the Procuring Entity (HOPE), make representations with the
government agencies concerned to expedite the processing of the necessary
permits and certificates such as the following:

a. Zoning Certification and Locational Clearance
b. Building /Electrical/Sanitary Permits
c. Certificate of Occupancy

Environmental Clearance Certificate
e. All other permits/clearances as may be required for the construction.

o

II. Mobilization, The Contractor shall mobilize all the required project team
personnel, equipment, tools, and manpower with the required skills and in
sufficient number as may be necessary for his efficient undertaking of the
project.

Clearing, Grubbing and hauling/disposal of debris
Boring test

Construction Stage as a rule, contract implementation guidelines for
procurement of infrastructure projects shall comply with Annex “E” of the
Revised IRR of RA 9184. The following provisions shall supplement these
procedures:

No works shall commence unless the Contractor has submitted the
prescribed documentary requirements and implementing unit has given
written approval. Work execution shall be in accordance with reviewed and
approved documents.

The Contractor shall be responsible for obtaining all necessary information
as to risks, contingencies and other circumstances which may affect the
works and shall prepare and submit all necessary documents specified by
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the Implementing Unit to meet all regulatory approvals as specified in the
contract documents.

The Contractor shall submit a detailed program of works within seven (7)
calendar days after the issuance of the Notice to Proceed (NTP) for approval
by the Head of the Procuring Entity (HOPE) that shall include, among
others:

a. The order in which it tends to carry out the work including
anticipated timing for each stage or design/detailed engineering and
construction;

b. Periods for review of specific outputs and any other submissions
and approvals;

C. Sequence of timing for inspection and tests;

d. General description of the design and construction methods to be
adopted;
e. Number of personnel to be assigned for each stage of the work;

f. List of equipment required on site for each stage of the work; and

g. Description of the quality control system to be utilized for the
project.

Any errors, omissions, inconsistencies, inadequate or failure submitted by
the Contractor that do not comply with the requirements shall be rectified,
resubmitted and reviewed at the Contractor’s cost. If the Contractor wishes
to modify any design or document which has been previously submitted,
reviewed and approved, the Contractor shall notify the Implementing
Unit within a reasonable period of time and shall shoulder the cost of such
changes.

As a rule, changes in design and construction requirements shall be limited
only to those that have not been anticipated in the contract signing and
approval. The following guidelines shall govern approval for change or
variation order:

a. Change Orders resulting from design errors, omissions or non-
conformance with the performance specifications and parameters
and the contract documents by the Contractor shall be implemented
by the Contractor at no additional cost to the Bureau of Corrections.

b. Provided that the Contractor suffers delay and/or incurs costs due
to changes or errors in the preparation of Performance specification
and parameters, the Contractor shall be entitled to either one of the
following:

= An extension of time for any such delays under Section 10 of
Annex “E” of IRR-A (RA9184; or

»= Payments for such cost as specified in the contract documents,
provided that the cumulative amount of the variation order does
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not exceed ten percent (10%) of the original project cost.

c. The contract documents shall include the manner and schedule of
payment specifying the estimated contract amount and installments
in which the contract will be paid.

d. The Contractor shall be entitled to advance payment subject to the
provisions of Section 4 of Annex “E” of the Revised IRR of RA 9184.

e. The Implementing Unit shall monitor the quality control procedures
for the design and construction in accordance with the Government
Guidelines and shall issue the proper certificates of acceptance for
sections of the works or whole of the works as provided for in the
contract documents.

f. The Contractor shall provide all necessary equipment, personnel,
instruments, documents and others to carry out specified tests.

g. This design and build project shall have minimum Defects Liability
period of one (1) year contract completion or as provided in the
contract documents. This is without prejudice to the liabilities
imposed upon the engineer/architect who drew up the plans and
specification for a building sanctioned under Section 1723 of the
New Civil Code of the Philippines.

h. The Contractor shall be held liable for design and structural defects
and/or failure of the completed project within the warranty period
of 15 years for permanent structures/buildings and 5 years for roads
as specified in Section 62.2.2 of the Revised IRR of RA 9184

VI.  As-built plans. The Contractor shall cause the preparation and
submission of as-built plans duly signed and sealed by all concerned parties
involved in the construction in the same sheet size and scale as the original
drawings in one (1) blue print copy and one (1) reproducible copy.

VII. General requirements:

1. Service Vehicles for the Engineer and Engineer’s Representative

2. Temporary facilities such as field offices for the engineers and quarters
for laborers; bodega for the construction material.

3. Office furniture and equipment, survey equipment and consumables

4. Photographs: This item consists of the supply of equipment and
materials, i.e., album, necessary to undertake photographic progress
activities of the project and of all costs incidental to the preparation and
submission of photographs (at least 12 photographs per day). The
quantities for photographs shall be one (1) set of photographs per month.

5. Health and Safety Program including Personal Protective Equipment
(PPE)
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a. All standard safety measures and precautions shall be exercised by
the Contractor in the course of the project for the protection of the
public and its workers and in conformity with DOLE Department
Order No. 13, Series of 1998.

b. All workers shall be equipped with proper working uniform and
identification at all times. They must be registered with the Bureau
of Corrections Security Officials and must comply with the Bureau
of Corrections’ Rules and Regulations.

c. The Contractor shall secure his/her own equipment and materials
on site. The Bureau of Corrections shall not be liable to any losses
incurred during the progress of the work.

6. Environmental compliance

7. Communication equipment: This item consists of the provision of
communication equipment.

8. Billboard

9. Traffic management

VIII.Building Construction

1 unit Two (2) Storey Type ‘B’ PDL Dormitory Building with 500 PDL Capacity.
60 square meters per cell per 16 PDL excluding hallways, porch, exits,
stairways, etc.

Provide two (2) Layered Reinforced Concrete Water Reservoir per
dormitory located approximately at mid part (recommended location)
of the roof deck area (refer to BUCOR’s conceptual design). Elevate
the bottom slab of the 2" deck tank at least 3.00 meters from finish
roof deck purposely to attain the required head for the 2 units flush
valve water closet and 1 unit flush valve urinal to be installed every cell
at Second Floor. The bottom Reservoir resting at the top of the Roof
Deck for fixture installed at Ground Floor. Additional fixtures per cell:
1 unit lavatory and 3 units shower head. Provide Enhanced Natural
Ventilation, if necessary. The location of the water reservoir may be
revised or re-orient by the Architects and Civil Engineers of the
prospective Bidders/Contractors for Structural, Architectural reasons or
based on their crafted plans and perspective view of the Dormitory

Buildings.
1 unit One (1) Storey Administrative and Operations Building
500 In.m., | Main Perimeter Concrete Fence with Catwalk, Post Towers, Main Sliding

more or less, Steel Gate and Pedestrian Steel Gate (refer to Rule VII, Section 7 of
the Revised IRR of RA 10575)

300 In.m Property Fence

250 sg.m. IVSU and Entrance Gate

400 sqg.m. Recreation/ Sunning Area

34 units Solar Street Lights

20 units CCTV Cameras, complete system

950 In.m., | Drainage System

more or less,

8 units Post Towers located along the ridge of the Main Concrete Perimeter

Fence (refer to BUCORS's conceptual design)
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1 lot

Site Development (includes dozing and site grading, provision of access
roads, resurfacing and compaction surrounding and adjoining the
newly built facilities.

1 lot

Spring Sourced Water System (Gravity Driven) approximately 3000
meters from the service area. A Well Designed Reinforced Concrete
Intake Box and Reservoir shall also be included, placed in an area
relatively high to provide sufficient head to fill the water reservoir of
the dormitories. Pipes sizes for transmission and distribution lines and
the accessories needed for the system shall be designed and
determined by the winning Contractor upon conduct of study. Install
Chlorinator with tank and Accessories such as blow-off valve, air
release valve, fittings, etc. including jockey pump and fire pump that
will pump water at a desired pressure to operate the sprinkler system
of the PDL Dormitories.

1 lot

Single Phase Power Supply for the proposed project site. An
approximate total distance of 400 meters from tapping point of Primary
Lines going to its endpoint @ the New Maximum Security Camp.
Provide appropriate and sufficient transformers for the proposed and
existing facilities within the area. Use Steel Tapered Electrical Posts
spaced @ 50 meters on center or the standard spacing of the local
electric company. Employ Automatic Transfer Switch for Power
Generator Set.

A. Material Specifications:

a. Floor Finishes

e .60 X .60 non-skid — homogenous floor tiles branded in good quality for all
dormitories and other facilities.
e Plain Cement finish - Parking Area, Roads and Pathways.

Note : Use heavy duty tile adhesive for all tile works

b. Wall Finishes

a. .30 X .30 glazed wall tiles - For Toilet (floor to ceiling)
b. Plain cement plaster finish - For all Buildings and Facilities

c. Ceiling Finishes

c. Concrete Steel Decking (water proof) — For Prison Dormitories.

d. Painting
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. Semi-gloss solvent paint top coat (high-end quality) for interior and exterior walls in
two to three coats application. Apply concrete neutralizer for newly finished concrete
surfaces. Use solvent primer.

. Varnish Paint finish with weather proof coating — For doors and jambs branded, high-
end quality (Offices, etc.)

Use Epoxy paint primer. Epoxy paint finish — For Structural steel branded, high-end
quality

e. Doors and Windows

. Solid Wood panel door and jambs — For Offices and Office Comfort Rooms well-

seasoned, good quality lumber, treated, kiln-dried.

. No doors For Prison facility Comfort Rooms with 1.20 meter finish wall height (See
Rule VII, Section 7 R-IRR of RA 10575).

Concrete finished Sliding window in analok — For office windows brown glass high-end

quality.

Steel doors and grills — For Dormitories, gates and other security areas. Sliding Doors

for all Cells(See Rule VII, Section 7 R-IRR of RA 10575)

Aluminum awning window with 6mm thick smoke glass — For Office Comfort Rooms.

f. Waterproofing

Polyurethane Liquid Membrane Waterproofing — For all roof deck with topping works
provided with welded wire mesh.

Cementitious Waterproofing, high-end quality with Epoxy Tank Lining — for all Concrete
Reservoir

g. Plumbing Works

. UPVC Pipe series 1000 — For all soil, sewer, waste, dry and wet vent piping high-end
quality

PPRC Fusion Type — For all water lines high-end quality

. Sprinkler system to all prison dormitories in accordance with the provisions of Revised
Plumbing Code of the Philippines.

. APPROVED BUDGET FOR THE CONTRACT (ABC)

The Approved Budget for the Contract (ABC) is PhP200,000,000.00. This is the
ceiling for acceptable bids. Bids higher than ABC shall be automatically rejected.

PROPOSED IMPLEMENTATION SCHEDULE (Example):

No. of
Months

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

Design Phase
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Construction
Phase

6. ELIGIBILITY CRITERIA FOR BIDDERS
6.1 General

The Eligibility Requirements for this DB Project shall adopt the provisions of Annex “G”
of the Implementing Rules and Regulations of RA 9184 (e.g. Eligibility Requirement).
However, a prospective bidder who has no experience in DB Project on its own may
opt to enter a subcontracting agreement with a design or engineering firm for the
design portion of the project.

6.2 Legal Requirements

a. Valid Contractor’s License issued by the Philippine Contractor’s Accreditation
Board

b.  Valid license of the Contractor’s designer issued by the Professional Regulation

Commission.

6.3 Technical Requirements

a. The Contractor’s designer must have designed one structure similar to the

project at hand with a construction cost of at least 50 % of the ABC.

6.4 Financial Requirements

The Contractor must have a Net Financial Contracting Capacity (NFCC) at least equal
to the ABC to be bid or equivalent to PPhP200,000,000.00

7. CONTENTS OF THE BID
7.1 IN THE FIRST ENVELOPE
Class "A"” Documents

Legal Documents

i.  PhilGEPS Certificate of Registration and membership in accordance with
Section 8.5.2 of this IRR. For procurement to be performed overseas, it
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shall be subject to the Guidelines to be issued by the GPPB. (a)

ii PCAB License and Registration, in case of JV; 57

Statement of all Ongoing Government and Private Contracts;
Statement of SLCC;

NFCC Computation;

JVA, if applicable;

Bid security in the prescribed form, amount and validity period;
Project Requirements, which shall include the following:

ii.
iii.
iv.
V.
vi.
vii.
viii.

1. Organizational Chart for the contract to be bid;

2. List of Contractor’s Personnel (Design and Construction), to be assigned to
the contract to be bid, with their complete qualification and experience
data;

3. List of Contractor’s Equipment Units which are owned, leased and/or under
purchase agreements, supported by certification of availability of
equipment from lessor/vendor for the duration of the project.

Omnibus Sworn Statement by the prospective bidder or its authorized
representative in the prescribed format;

Submission of Preliminary Conceptual Design Plans:

1.

N

w

mTe e o0 Ty

Preliminary Conceptual Architectural Design Plans in
accordance with the degree of details specified by the
procuring entity:

Location plan/vicinity map
Perspective

Floor plans

Front view elevation

Rear view elevation

Left side view elevation
Right side view elevation
Longitudinal section
Transverse section

. Design and Construction Method

List of contractor’s personnel to be assigned to the contract to be
bid with their complete qualification and experience data and photocopy
of their valid licenses issued by the professional regulatory Commission
(PRC), Curriculum vitae of key staff, partners or principal officers with
a minimum work experience requirements set in the BDS;
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For Design

The key professionals and the respective qualifications of the DESIGN PERSONNEL
shall be as follows:

. Principal Architect

The Principal Architect must be duly-licensed with at least ten (10) years’
experience in the design of residential, government offices or institutional
facilities, and shall preferably be knowledgeable in the application of rapid
construction technologies.

. Structural Engineer

The Structural Engineer must be a duly-licensed Civil Engineer with at least ten
(10) vyears’ experience in structural design and shall preferably be
knowledgeable in the application of rapid construction technologies.

. Professional Electrical Engineer

The Electrical Engineer must be a registered Professional Electrical Engineer
with at least five (5) years’ experience in the design of lighting, power
distribution, communication systems (specifically structured and local area
network cabling, PABX), building management systems and preferably
knowledgeable in developments in emergent efficient lighting technologies and
energy management.

. Professional Mechanical Engineer

The Mechanical Engineer must be a Professional Mechanical Engineer with at
least five (5) years in HVAC and fire Protection systems and preferably
knowledgeable in emergent, alternative energy- efficient HVAC technologies.

. Electronics and Communications Engineer

The Electronics and Communications Engineer must be duly-licensed with at
least ten (10) years’ experience in the design of communications systems, and
preferably knowledgeable in the application of building automation and
surveillance systems.

. Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least five (5) years’
experience in the design of building water supply and distribution, plumbing,
and preferably knowledgeable in waste water management/treatment, and
emergent, alternative effluent collection and treatment system.

The DESIGN & BUILD CONTRACTOR may, as needed and at its own expense,
add additional professionals and/or support personnel for the optimal
performance of all Architectural and Engineering Design Services, as stipulated
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in these Terms of Reference, for the PROJECT. Prospective bidders shall attach
each individual’s resume and PRC license of the (professional) staff.

Design personnel may also be utilized for the construction phase provided that the same
meet the minimum number of years of experience in the construction of similar projects.

For Construction Personnel

The key professionals and the respective qualifications of the CONSTRUCTION
PERSONNEL shall be as follows:

. Project Manager

The Project Manager shall be a licensed architect or engineer with at least eight
(8) years relevant experience on similar and comparable projects in different
locations. The Project Manager should have a proven record or managerial
capability through the directing/managing of major civil engineering works,
including projects of a similar magnitude.

. Project Architect/Engineer

The Project Architect/Engineer shall be a licensed architect or engineer with at
least five (5) years’ experience in similar and comparable projects and shall
preferably be knowledgeable in the application of rapid construction
technologies.

. Materials Engineer (M.E. I)

The Materials Engineer must be duly accredited with the DPWH and with at
least five (5) years’ experience in similar and comparable projects and shall
preferably be knowledgeable in the application of rapid construction
technologies.

. Electrical Engineer

The Electrical Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects in the installation of lighting,
power distribution, communication systems (specifically structured and local
area network cabling, PABX), building management systems.

. Mechanical Engineer

The Mechanical Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects in the installation of HVAC and
fire protection.

. Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least five (5) years’
experience in similar and comparable projects in the installation of building
water supply and distribution, plumbing.
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. Foreman

The Foreman must have at least five (5) years’ experience in similar and
comparable projects and shall preferably be knowledgeable in the application
of rapid construction technologies.

4. Value Engineering Analysis of design and construction.

The second envelope (Financial Proposal) shall contain all the required documents for
infrastructure projects under Section 25.38 of the IRR of R.A 9184.

7.2 IN THE SECOND ENVELOPE — FINANCIAL PROPOSAL

The contents of Financial Proposal — In the Second Envelope shall be governed by
Section 6.1 Design and Build Scheme of the DPWH Procurement Manual Volume II -
Infrastructure Main Guidelines (2016).

a. Lump sum bid prices, which shall include the detailed engineering cost, in the
prescribed Bid Form inclusive of VAT

b. Detailed estimates including a summary sheet indicating the unit prices of
construction materials, labor rates and equipment rentals used in coming up
with the bid for the following:

1 Detailed Architectural and Engineering Design;
11 Demolition Works; and
iii  Building Construction/Civil Works.

c. Bill of Quantities

d. Cash flow and payments schedule.
8. PROCEDURE AND CRITERIA FOR BIDS EVALUATION
For the detailed evaluation of the design and build proposals a two-step procedure
shall be adopted by the BAC, which may be undertaken with the assistance of the
DBC.

First-Step Procedure:

With the assistance of the Bureau of Corrections Design and Build Committee (BuCor-
DBC), the BAC shall conduct the opening, preliminary examination and detailed
evaluation of the design and build proposals, as follows:

(1) The first step of the evaluation shall involve the review of the preliminary
conceptual designs and track record submitted by the contract as indicated in the
Bidding Documents using a nondiscretionary “pass/fail” criteria that involve compliance
with the following requirements:
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a. performance specifications and parameters and degree of details;

b. Adherence of preliminary design plans to the required Concept of approach and
methodology for detailed engineering, design and construction with emphasis
on the clarity, feasibility, innovativeness and comprehensiveness of the plan
approach, and the quality of interpretation of project problems, risks, and
suggested solutions; and

C. Quality of personnel to be assigned to the project which covers suitability of
key staff to perform the duties of the particular assignments and general
qualifications and competence including education and training of the key staff.

Second-Step Procedure:

Only those bids that passed the above criteria shall be subjected to the second step of
evaluation.

The BAC shall open the financial proposal of each “passed”bidder and shall evaluate it
using non-discretionary criteria — including arithmetical Corrections for computational
errors — as stated in the Bidding Documents, and thus determine the correct total
calculated prices. The BAC shall automatically disqualify any total calculated bid price
which exceeds the ABC

9. DATA TO BE PROVIDED BY THE BUCOR

These data are for reference only and does not guarantee the Contractor that the data
provided are correct, free from error, and applicable to the project at hand. The
Contractor is responsible for the accuracy or applicability of any data that he will use
in his design— build proposal and services.

Sample Data for Buildings:
a. Conceptual Plans

10.DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING
CONTRACT IMPLEMENTATION

Detailed Architectural and Engineering Plans

Design Analysis

Survey Data

Quantity Calculation

Detailed Geotechnical Investigation Report

Design Report.

As-Built Plans, (Printed including CAD Files and BIM files (LOD 500)
Other relevant documents

SQ@mo o0 oo

11. DESIGN AND BUILD PERIOD

The Winning Bidder shall commence actual works upon the issuance by the BUCOR of
the Notice to Proceed (NTP).
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The Winning Bidder shall complete the DAED and submit within the ninety (90) calendar
days (CDs) period to the BUCOR for review and approval. The contractor shall complete
the construction of the building within 450 CDs for the total contract duration of 540 CDs.

CONFORME:

Name of Company in Print
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Section VII. Drawings

The Conceptual Drawings should be attached to this section or annexed
in a separate folder as part of the first envelope (Technical Component
Envelope)).

Preliminary Conceptual Architectural Design Plans in accordance with
the degree of details specified by the procuring entity:

Location plan/vicinity map
Perspective

Floor plans

Front view elevation

Rear view elevation

Left side view elevation
Right side view elevation
Longitudinal section
Transverse section

TG th O A0 O
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Section VIII. Bill of Quantities

The Bill of Quantities should be attached to this section as part of the
second envelope (Financial Component Envelope).
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Section IX. Checklist of Technical and Financial
Documents
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I.

ChecKklist of Technical and Financial Documents
TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
and
Technical Documents
(b) Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

(c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

(d)  Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(e) Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,

b.  List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid with their complete qualification and experience
data and photocopy of their valid licenses issued by the professional
regulatory Commission (PRC) and Curriculum vitae of key staff,
partners or principal officers with a minimum work experience
requirements set in the BDS;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

(f)  Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate or Board
Resolution or Partnership Resolution in case of a corporation, partnership, or
cooperative; or Original Special Power of Attorney of all members of the
joint venture giving full power and authority to its officer to sign the OSS
and do acts to represent the Bidder. and

(g) Conformity with the Technical Specifications (Scope of Work); and

(h) Preliminary Conceptual Architectural Design Plans in accordance with
the degree of details specified by the procuring entity:

1. Location plan/vicinity map
2. Perspective
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Floor plans

Front view elevation
Rear view elevation

Left side view elevation
Right side view elevation
Longitudinal section
Transverse section

WX R W

(1) Design and Construction Method and

(j) Value Engineering Analysis of the design and construction Method.
and

Financial Documents

(k) The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC). and

Class “B” Documents
(I)  Ifapplicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(m) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(n) Original of duly signed Bid Prices in the Bill of Quantities; and
(o) Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(p) Cash Flow and Payment schedule.
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Bidding Form
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Design and Build of Bureau of Corrections Supermaximum (Supermax)
Prison Facility

Statement of all its ongoing government and or private contracts including contracts awarded but not yet

COMPANY LETTERHEAD

Statement of ongoing government & private contracts

started, if any whether similar or not similar in nature.

Name of
Contract

Date of
contract

Contract
Duration

Owner’s Name
and Address

Nature
of work

contractor’s

role (whether
sole

contractor,
subcontractor,
or partnerina

JV) and

percentage of

participation

total
contract
value at

award

date of
completion
or
estimated
completion
time

value of
outstanding
works

CERTIFIED CORRECT:

Name and Signature of Authorized Representative

Position
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COMPANY LETTERHEAD

Statement of Single Largest Completed Contract

Design and Build of Bureau of Corrections Supermaximum (Supermax)
Prison Facility

Statement of Single (1) Largest Completed Contract of Similar in nature within the last six (6) years

from the date of submission and receipt of bids amounting to at least fifty percent (50%) of the
Approved Budget of the Contract (ABC)

Name of
Contract

Date of
contract

Contract
Duration

Owner’s Name
and Address

Nature
of work

contractor’s

role (whether
sole

contractor,
subcontractor,
or partnerina

JV) and

percentage of
participation

total
contract
value at

award

date of
completion
or
estimated
completion
time

CERTIFIED CORRECT:

Name and Signature of Authorized Representative

Position
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COMPANY LETTERHEAD

Design and Build of Bureau of Corrections Supermaximum (Supermax)

Prison Facility
REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.
X X

BID SECURING DECLARATION
Invitation to Bid: [Insert Reference number]

To: Bureau of Corrections
I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by
a Bid Security, which may be in the form of a Bid-Securing Declaration.

2. I/'We accept that: (a) I/we will be automatically disqualified from bidding for
any contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting order; and, (b) I/'we will pay the applicable fine provided
under Section 6 of the Guidelines on the Use of Bid Securing Declaration,
within fifteen (15) days from receipt of the written demand by the procuring
entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f), of the
IRR of RA 9184; without prejudice to other legal action the government may
undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof
pursuant to your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your
notice to such effect, and (i) I/we failed to timely file a request for
reconsideration or (ii) I/we filed a waiver to avail of said right;

(©) I am/we are declared the bidder with the Lowest Calculated Responsive
Bid, and I/we have furnished the performance security and signed the
Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of
[month] [vear] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]

[Insert Signatory’s Legal Capacity]
Affiant
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SUBSCRIBED AND SWORN to before me this  day of /month] [vear] at [place of
execution/, Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification
card used], with his/her photograph and signature appearing thereon, with no.
issued on at

Witness my hand and seal this  day of /month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

58



COMPANY LETTERHEAD
Design and Build of Bureau of Corrections Supermaximum
(Supermax) Prison Facility

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

that:

1.

a)

b)

Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor or authorized representative of /[Name
of Bidder] with office address at [address of Bidder],

If a partnership, corporation, cooperative, or joint venture: 1 am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder],

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor, or authorized
representative of /[Name of Bidder], I have full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for Design and Build of Bureau of Corrections
Supermaximum (Supermax) Prison Facility of the Bureau of Corrections, as
shown in the attached duly notarized Special Power of Attorney;

If a partnership, corporation, cooperative, or joint venture: 1 am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for Design and Build of
Bureau of Corrections Supermaximum (Supermax) Prison Facility of the Bureau
of Corrections, as shown in the attached /state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)],

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy Board
by itself or by relation, membership, association, affiliation, or controlling interest
with another blacklisted person or entity as defined and provided for in the Uniform
Guidelines on Blacklisting ;
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4.

10.

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder]is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of /Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the Design and Build
of Bureau of Corrections Supermaximum (Supermax) Prison Facility.

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
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criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  day of  , 2023 at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this  day of /month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and issued on at

Witness my hand and seal this  day of /month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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COMPANY LETTERHEAD

Certificate of Net Financial Contracting Capacity

Design and Build of Bureau of Corrections Supermaximum (Supermax)

Prison Facility
(Please show figures at how you arrived at the NFCC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is
(P ) which is at least equal to the total ceiling price we are
bidding. The amount is computed as follows: (Please show computation of NFCC)

NFCC = (CA-CL) (15) - C

Where:

CA = Current Assets

CL = Current Liabilities

C = value of all outstanding or uncompleted portions of the

Projects under going contracts, including awarded contracts
Yet to be started coinciding with the contract for this Project

NOTE:

The values of the bidder’s current assets and current liabilities shall be based on the Audited Financial
Statement submitted to the BIR.

Issued this day of ,2023

Name & Signature of Authorized Representative

Position

Date
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COMPANY LETTERHEAD

Bid Form

Date:
IB N°:

To Bids and Awards committee
Bureau of Corrections
NBP Reservation Muntinlupa City

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract Design and Build of Bureau of Corrections Supermaximum
(Supermax) Prison Facility;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:
P :

The discounts offered and the methodology for their application are: [insert information];

(c) Our Bid shall be valid for a period of 120 calendar days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

(d) Ifour Bid is accepted, we commit to obtain a Performance Security in the amount of 30%
percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries;

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and
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(1) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Design and Build of Bureau of Corrections
Supermaximum (Supermax) Prison Facility of the Bureau of Corrections.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

64



Republic of the Philippines

Government Procurement Policy Board
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