

Republic of the Philippines Department of Justice BUREAU OF CORRECTIONS SAN RAMON PRISON AND PENAL FARM



Brgy. Talisayan, Zamboanga City 7000

POWER SUPPLY REHABILITATION PROJECT

SUPPLEMENTAL/ BID BULLETIN NO. 2024-004

This Supplemental/Bid Bulletin is issued to clarify or amend some provisions originally indicated in the Bidding Documents, in compliance with Section 22.5.2 of the Revised Implementing Rules and Regulations of Republic Act 9184 and as clarification during the Pre - Bid Conference dated **03 April 2024**, to wit:

FROM	ТО
Section VI. Specifications	Section VI. Specifications
Scope of Works (Substation)	Scope of Works (Substation)
2. Contractor shall prepare the plans, signed and sealed by PEE to be submitted to ZAMCELCO.	2. Contractor shall prepare the plans, signed and sealed by PEE to be submitted to ZAMCELCO. The winning bidder or contractor shall secure building permit/ electrical permit and Certificate of Occupancy from the Office of the City Building Official of LGU Zamboanga City prior or upon the turnover of the Power Supply Rehabilitation Project.
Section VII. Drawings	Section VII. Drawings (see attached Annex A)
Section VIII. Checklist of Technical and Financial Documents	Section VIII. Checklist of Technical and Financial Documents
TECHNICAL COMPONENT ENVELOPE- Technical Documents	TECHNICAL COMPONENT ENVELOPE- Technical Documents
(f) Project Requirements, which shall include the following:	(f) Project Requirements, which shall include the following:
a. Organizational chart for the contract to be bid;	a. Organizational chart for the contract to be bid;
b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data;	b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data;
c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or	c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or

certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be;

certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be;

- d. Construction schedule and S-curve, or PERT/CPM
- e. Manpower schedule, construction methods, equipment utilization schedule
- f. Construction safety and health program approved by the DOLE

This shall form an integral part of the bidding documents. Any provisions in the Bidding Documents inconsistent herewith is hereby cancelled, modified and superseded accordingly. For guidance and information of all concerned.

Issued on 05 APRIL 2024.

Approved for issuance and posting.

CO1 Jay Pee Glenn P Columbres End-User

C/TINSP RIC A ROCACURBA
Vice- Chairperson, Bids and Award Committee
SRPPF, Bucor

