

Republic of the Philippines
DEPARTMENT OF JUSTICE
BUREAU OF CORRECTIONS
 NATIONAL HEADQUARTERS
 NBP Reservation, Muntinlupa City, Philippines, 1776



NOTICE TO PROCEED

22 JUN 2025

RONALD C. GELITO
 GELITO CONSTRUCTION
 B14 L9 Ph4 Warbler St. Monteverde Royale Subdivision, Taytay, Rizal

Dear Mr. Gelito:

Based on the approved Job Order No. J25-06-01 (copy attached), notice is hereby given to Gelito Construction to commence on the Supply of Labor and Materials for the Emergency Repair of Pump 4 at Maximum Security Camp effective upon receipt of this notice.

You are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.


Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the **BUREAU OF CORRECTIONS**.

Very truly yours,

GENERAL GREGORIO PIO P CATAPANG JR., AFP (Ret.), CESE, CCLH
 Director General

I acknowledge receipt of this notice.

Ronald C. Gelito
 Sole Proprietor
 Date Received 17 - July 2025



Telephone Num. +63-8809-8073
 www.bucor.gov.ph | odg@bucor.gov.ph



JOB ORDER
Bureau of Corrections
Entity Name

Supplier : GELITO CONSTRUCTION	P.O. No. : J25-06-01
Address : B14 L9 PH 4 Warbler St. Monteverde Royale Subd. Taytay, Rizal	Date : June 10, 2025
TIN : 238-306-069-000	Mode of Procurement : NEGOTIATED (53.2)

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:



Place of Delivery : Directorate for Logistics	Delivery Term : _____
Date of Delivery : 120 calendar days upon receipt of NTP/J.O.	Payment Terms : _____

Stock/Propert	Unit	Description	Qty.	Unit Cost	Amount
	lot	Supply of Labor & Materials for the Emergency Repair of Pump 4 at Maximum Security Camp	1		2,531,284.00
					vvvvvvvvvvvvvvvvvv
		SCOPE OF WORK/JOB DESCRIPTION :			
		A. General Requirements			
		* Transportation / Deliveries			
		* Shelter/Accommodation for Manpower			
		* Engineering and Technical Supervision			
		B. Supply of Submersible Pump with Motor, Controller and Necessary Materials			
		* Provision of electrical submersible pump w/motor			
		* Provision of variable frequency drive (VFD) submersible motor controller w/complete acc.			
		* Provision of float switch, water level sensor and consumables			
		C. Installation Works			
		* Site Preparation			
		* Pull-out Existing Pump & Motor			
		* Installation of Brand New Submersible Pump & Motor			
		* Testing & Commissioning			
		For the Repair of Pump 4 at MaxSeCamp.			

Php 2,531,284.00

Total Amount in Words **Two million five hundred thirty one thousand two hundred eighty four pesos only.**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:  RONALD C. GELITO Signature over Printed Name of Supplier <u>17 JULY 2025</u> Date	Very truly yours,  GENERAL GREGORIO PIO CATAFANG JR., AFP (Ret.), CESE, CCLH Signature over Printed Name of Authorized Official Director General Designation
---	---

Fund Cluster : <u>01</u> Funds Available : <u>2,531,284</u> MS. DOPHENE DELMO-GADIA Chief Accountant	ORS/BURS No. : <u>02-107101-2025-06-3173</u> Date of the ORS/BURS: <u>17 June 2025</u> Amount : <u>2,531,284</u>
--	--

RECEIVED

Date: 17 JUL 2025 Time: 2:54

RECEIVING & ISSUING SECTION