



RE-BID FOR THE CONSTRUCTION OF SUPER MAXIMUM FACILITY AT SAN RAMON PRISON AND PENAL FARM

SUPPLEMENTAL/ BID BULLETIN NO. 2026-003

This Supplemental/Bid Bulletin is issued to clarify or amend some provisions originally indicated in the Bidding Documents, in compliance with Section 22.5.2 of the Revised Implementing Rules and Regulations of Republic Act 9184, to wit:

FROM	TO
<p align="center">Section VIII. Checklist of Technical and Financial Documents</p> <p>(f) Project Requirements, which shall include the following:</p> <ul style="list-style-type: none"> a. Organizational chart for the contract to be bid; b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data; c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; d. Construction schedule and S-curve, or PERT/CPM e. Manpower schedule, construction methods, equipment utilization schedule 	<p align="center">Section VIII. Checklist of Technical and Financial Documents</p> <p>(f) Project Requirements, which shall include the following:</p> <ul style="list-style-type: none"> a. Organizational chart for the contract to be bid; b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data; c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; d. Construction schedule and S-curve, or PERT/CPM e. Manpower schedule, construction methods, equipment utilization schedule f. <i>Duly Notarized Certificate of Site Inspection (see attached Certificate)</i>


This shall form an integral part of the bidding documents. Any provisions in the Bidding Documents inconsistent herewith is hereby cancelled, modified and superseded accordingly.

For guidance and information of all concerned.

Issued on 30 January 2026.

Approved for issuance and posting.


CSO4 Julius E Pareja
End-User


C/SINSP ROMMEL J CAMPILIS
BAC Chairperson



**BUREAU OF CORRECTIONS
SAN RAMON PRISON AND PENAL FARM**
Talisayan, Zamboanga City 7000



CERTIFICATE OF SITE INSPECTION

This is to certify that the Company, _____ through its authorized representative _____, has conducted the inspection of the site for the project **“Re-Bid for the Construction of Super Maximum Facility at San Ramon Prison and Penal Farm”**, located at San Ramon Prison and Penal Farm Brgy. Talisayan, Zamboanga City, on this ____ day of _____, 2026 as part of the requirement for the Technical Proposal for this project.

(Printed Name & Signature of Bidder)

Republic of the Philippines)
_____) S.S.

ACKNOWLEDGEMENT

SUBSCRIBED AND SWORN to before me this _____ day of _____, 20____, affiant exhibited to me his/her Government Issued ID No. _____ issued on _____ at _____, Philippines.

Notary Public
Until 31 December 20____
PTR No.: _____
Issued at: _____
Issued on: _____
TIN No.: _____

Doc. No. _____
Page No. _____
Book No. _____
Series of 2026