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R FOR TATION #2026-07
Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal Farm
(IPPF)-Negotiated (Two Failed Bidding)

Date:

MName of Company:
Address:

TIN No::

Please quote your best offer for the item/s described below, subject to the Terms and Conditlons as stated

hereunder.

1.} Bidders shall provide correct and accurate information required in this form.

b.] Bidders moy quote for all the items.

¢} Price quotatlon/s must be valid for a period of One Hundred Twenty (120) calendar days from the date of submission.

d.] Price guotation/s, to be denominated in Philippine peso shall include all taxes, duties and/or levies payabla.

&) Ouotations exceeding the Approved Budget for the Contract shall be rejected,

f.i  Award of contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest rated offer (for
consulting servicesj whith complies with the minimum technical specifications and other terms and conditions stated
herein.

g] Any alterations, erasures or overwriting shall be valid only if they are signed or inftiated by you or any of your duly
authorized representative/s.

h.) The item/s shall be delivered within three hundred sixty-five [365) calendar days from receipt of approved purchase order
and/or Notice to Proceed.

i) TheBuCorshall have the right to inspect and/or to test the gooads to confirm their conformity to the technical specifications,

J1 Uguidated damages equivalent to one tenth of one percent {0,001%) of the value of the gocds not delivered within the
prescribed delivery period shall be imposed per day of delay. Tha BuCor shall rescind the contract once the cumulative
amount of iquidated damages reaches ten percent [109%] of the amount of the contract, without prejudice to other courses
of action and remedies open to it

k) Bldders shall submit the required documents together with their bid price in a sealed envelope Indicating supplier's name
and name of project.

L} Submission thru e-mail and fax guotation will be allowed/accepted,

m.} The Criteria for the Contract Award is Most Economically Advantageous Respomsive Cuotation {MEARG)

*  WEIGHTED TECHNICAL SCORE |WTS) EVALUATION CHECKLIST WITH POINTING SYSTEM [70%) |
Weighted Technical Store Evaluation: Technical Description Score x 0.70 {RA 12009 IRR — MEAR()

Technical Description Points
1. QUALITY AND TECHNICAL MERIT "
2. AESTHETIC AND FUNCTIONAL DESIGN e
3. APPROACH AND METHODOLOGY ok
4. ACCESSIBILITY =
5. TOOLS, EQUIPMENT, AND TECHNOLOGY G
6. SOCIAL, ENVIRONMENTAL, ECONOMIC, AND INNOVATIVE CHARACTERISTICS 0%
7. ORGANIZATION, QUALIFICATION, AND EXPERIENCE OF ASSIGNED PERSONNEL F
B, ONGOING CONTRACTS AND WORK COMMITMENTS |
| 9, AFTER-SALES SERVICE / TECHNICAL ASSISTANCE 5%
10. DELIVERY CONDITIONS [PERIOD AND PROCESS 2,5%
11 DISPOSAL MEASURES ! 255
TOTAL: 100%

. PRICE SCORE [PS) EVALLIATION (305%)
[Rf 12009 IRR — MEARB)
Price Score Formula:

Price Score [PSj= [ et

i prrice nf Evatuntod Hirl,} NS Wl“fyﬁf (30%)

»  TOTAL MEAB/SEAB SCORE;
Tatal score [T5)s Welghted Technical Score (WTS) + Price Score (P5)
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REQUIREMENTS TO BE SUBMITTED:
m.] Valid and Current Mayor's/Business Permit
Walid and Current PhilGeps Certificate of Registration (Platinum Membership)
PCAB License and Registration, In case of Joint Venture Agreament [IVA), Special PCAB License and Registration must be
submitted
NFCC computation
Project Requiremants, which shall include the following:
1. Organizational chart of the personnel to be deployed for the procurement project
2. List of contractor’s key personnel [e.g., Project Manager, Project Enginesrs, Materials Engineers, and
Foremen), to be assigned to the contract to be bid with their complete qualification and experience data
and photocopy of their valid licenses issued by the professional regulatory Commission (PRC) and
Curriculum vitae of key staff, partners or principal officers with a minimum work experience requirements
s&t in the TOR [Scope of Work)

3. List of Contractor's major equipment units which are owned, leased, or under purchase agreements,
supported by proaf of ownership or certification of availability of equipment from the egulpment lessor
of vendor for the duration of the project, as the case may be, which must meet the minimum
requirements for the contract set in the TOR (Scope of Work)

Duly Notarited Omnibus sworn statement {original copy)

Conformity with the Technical Specifications |Scope of Work)

Preliminary Conceptual Architectural Design Plans in accordance with the degree of datalls specified by the procuring entity
at suitable scale on high quality 20030 inches digital copy blue print.

Location plan/vicinity map

Utility location

Perspective

Floor plans

Front view elevatlon

Rear view elevation

Left side view elevation

Right side view elevation

Longitudinal section

10,  Transverse section

Design and Construction Method with Value Engineering Analysiz

Cortificate of site inspection, to be signed by the OPPF Superintendent

Affidavit of Site Inspection

Original of duly signed Quotation of Prices in the Bill of Quantities

[ty sccomplished Detailed Estimates Form, including a summary shest indicating the unit prices of construction materials,
lnbor rates, and equipment rentals used in coming up with the Cuotstion

NOTE:

PIDDERS STATEMENT OF COMPLIANCE ON THE TERMS & CONDITIONS AND REQUIREMENTS AS STATED ABOVE

D@ N Ew N

Signature over Printed Name of
Sole Proprietor fAuthorized Represantative

¥  Submit your sealed quotation duly signed by you or yﬂ.ur duly authorized representative not later than
_ﬂ‘ 1UNE 2026 at the BAC Office, Bureau of Corrections atlo;00am. Late submission of bids shall be rejected.
For further Information, you can call the BAC Secretariat oo MARIA ADORACION VIRAS at the BAC Secretariat
Qffice;, Bureau of Corrections, Muntiniupa City at Tel # B6590833/8809-8587/8478-0907 fram Monday to Friday
B:00 am to 5:00pm or emall at bacsec2022@gmail.com.

Chairperson, Bids afd Awards Committee




RFQ & 2026-073
Page 3of3

After having carefully read and accepted the Terms and Conditions, I/we submit gur quotation/s for
the item/s as follows:

REQUEST FOR QUOTATION RFQ 2026-073

Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal Farm
(IPPF)-Negotiated (Two Failed Bidding)

ABC P 75,000,000.00

Compliance to - Offered Quotation
A . " the Techmical = Approved Budget
OTY UNIT | DESCRIPTION spccificxions | forContmet
(Please check)
YES | NO
Design and Build of 3-Units,
One-Storey Type C
! an Dormitories at Iwahig Prison 75,000,000.00
and Penal Farm (IPPF)

SIGNATURE OVER PRINTED NAME OF SOLE PROPRIETOR OR REPRESENTATIVE
TELEPHONE NO
CELLPHONE NO:
EMAIL

COMPANY LETTERHEAD




Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal Farm
(IPPF)-Negotiated (Two Failed Bidding)

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) 8.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at fAddress of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

|. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder],

If a partnership, corporation, cooperative, or joint venture: 1 am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder].

2. Select one, delete the other

If a sole proprietorship: As the owner and sole proprietor, or authorized representative
of fName of Bidder[, | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the enswing
contract for Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig
Prison and Penal Farm (IPPF)-Negotiated (Two Failed Bidding) as shown in the
attached duly notarized Special Power of Attorney:,

If a partnership, corporation, cooperative, or joint venture: 1 am granted full power
and authority to do, execute and perform any and all acts necessary o participate, sub-
mit the bid, and to sign and execute the ensuing contract for Design and Build of 3-
Units, One-Storey Type C Dormitories at Iwahig Prison and Penal Farm (IPPF)-
Negotiated (Two Failed Bidding) as shown in the attached [state title of attached doc-
ument showing proof of authorization (e.g., duly notarized Secretary's Certificate,
Board Partnership Resolution, or Special Power of Attorney, whichever is applica-
ble;)].

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board by itself or
by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on
Blacklhisting ;

4. Each of the documents submitted in satisfaction of the bidding requirements is an au-
thentic copy of the original, complete, and all statements and information provided
therein are true and correct,

5. [Name of Bidder[is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

0. Select one, delete the rest.




If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretanat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: Nong of the officers and members of [Name of Bidder|
is related to the Head of the Procuring Entity, members of the Bids and Awards Com-
mittee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by consan-
guinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling stock-
holders of [Name of Bidder] is related to the Head of the Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group. and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder| complies with existing labor laws and standards: and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

¢) Made an estimate of the facilities available and needed for the contract to be bid, 1f
any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the Design and Build of
3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal Farm
(IPPF)-Negotiated (Two Failed Bidding).

9. | Name of Bidder] did not give or pay directly or indirectly, any commuission, amount,
fee, or any form of consideration, pecumiary or otherwise, lo any person or official,
personnel or representative of the government in relation 1o any pro¢urement project or
activity.

10. In case advance payment was made or given, failure 1o perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds 1o constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness
or abuse of confidence through misappropriating or converting any payment received
by a person or entity under an obligation involving the duty to deliver certain goods or
services, to the prejudice of the public and the government of the Philippines pursuant
to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  day of | 202€ at
, Philippines.




Bidder's Representative/Authonzed Signatory

SUBSCRIBED AND SWORN to before me this _ day of fmonth] [vear] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-5C). Affiant's exhibited to me his’her [insert type of government identifi-
cation card used], with his/her photograph and signature appearing thereon, with no.

and issued on at !

Witness my hand and seal this __ day of [month] [vear]

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBPNo.  |date issued], [place issued]

Doc. No.
Page No.
Book No.
Seriesof




BUREAU OF CORRECTIONS

DIRECTORATE FOR ENGINEERING SERVICES
PLANNING AND DESIGN DIVISION

NEBP Reseryation, Muntinlupa City, Philippines 1778

TERMS OF REFERENCE
(Scope of Work)

DESIGN AND BUILD OF 3-UNITS, ONE-STOREY TYPE C DORMITORIES AT
IWAHIG PRISON AND PENAL FARM (IPPF)-NEGOTIATED
(TWO FAILED BIDDING)
Iwahig Prison and Penal Farm, Puerto Princesa City, Palawan

1. PROJECT INFORMATION

1.1

1.2.

. Project Background

The Iwahig Prison and Penal Farm, one of the major operating prison and penal
farms under the Bureau of Corrections, continues to experience increasing in-
mate population and corresponding demand for adequate custodial facilities.
To address accommodation gaps and improve living conditions of Persons De-
prived of Liberty (PDLs), the proposed project involves the design and construc-
tion of three (3) units of one-storey Type C Dormitory within the facility.

The project aims to augment existing housing structures, reduce congestion,
and ensure compliance with prescribed standards on space allocation, ventila-
tion, sanitation, safety, and structural integrity. The Type C Dormitories are in-
tended to provide secure, orderly, and humane living quarters consistent with
correctional management principles and institutional security requirements.

Implemented through a Design and Build procurement scheme, the project in-
tegrates architectural and engineering design with construction execution to en-
sure efficiency in delivery, quality control, and cost-effectiveness. Upon com-
pletion, the additional dormitory units will strengthen custodial capacity, improve
facility conditions, and support ongoing infrastructure modemization efforts at
Iwahig Prison and Penal Farm.

Project Description

The project covers the Design and Build of Three (3) units of One-Storey Type
C Dormitory buildings within the lwahig Prison and Penal Farm under the su-
pervision of the Bureau of Corrections, with Two (2) unit at Inagawan Sub-
Prison and One (1) unit at Montible Sub-Prison.

Each dormitory unit shall be designed to accommodate Persons Deprived of
Liberty (PDLs) in accordance with prescribed space standards and correctional
facility guidelines. The structures will include sleeping areas, sanitary and bath-
ing facilities, ventilation systems, lighting provisions, and essential security fea-
tures such as reinforced doors, windows, and perimeter control measures. The




buildings shall be constructed using durable and climate-appropriate materials
to ensure structural stability, safety, and long-term serviceability.

The project shall be implemented under a Design and Build scheme, which in-
cludes detailed architectural and engineering design, preparation of plans and
technical specifications, site development works, construction, installation of
utilities (water, power, drainage), and completion of all necessary fixtures and
fittings.

Upon completion, the project will provide additional secure accommodation ca-
pacity, contribute to decongestion efforts, and enhance the overall living condi-
tions and custodial management within the facility.

The project will adopt a Design and Build scheme, wherein the contractor is
responsible for both the comprehensive detailed design and actual construction
of the facility. The total project duration is Three Hundred Sixty-Five (365)
Calendar Days (12 Months), inclusive of the preparation of plans, securing
necessary permits, and full completion of civil works.

The plans and designs shall be in accordance with the plan of the said struc-
tures as conceptualized by the Planning and Design Division (PDD) under the
Directorate for Engineering Services (DES) or as conceptualized by the winning
bidder if the latter is found to be superior (as defined in Section 3.1.1 of this
TOR).

Design and Build of three (3) units of One-Storey Type C Dormitory shall be
constructed as per approved drawings, specifications, bill of materials, scope
of works and the general contract conditions following the guidelines in accord-
ance to the Rule I, Section 8 of the IRR of R.A. 12009 or the New Government
Procurement Act.

The project shall have the following basic components:

1.2.1. Complete Detailed Architectural and Engineering Design Plans, technical

specifications, and design calculations for the construction of the Project.

Such plans, designs, and technical specifications shall be subject for re-
view and approval by the Head of Procuring Entity (HOPE). The Design
Development and the Contract Documents phases of the design shall
continue after the bid is awarded. It shall likewise be subject for review
and recommending approval by the BuCor - NHQ Directorate for Engi-
neering Services.

1.2.2. The bid shall be based on the conceptual/schematic design drawings
prepared by the BuCor PDD or that submitted by the winning bidder as
defined in Section 3.1.1 of this TOR.

1.2.3. The Contractor shall complete the construction of the following facility
compoenent:



1.2.3.1.Three (3) Units of One (1) Storey “Type C" PDL Dormitory
(12mx60m), each unit has a design capacity of 100 PDL
equipped with 50 units Double decker Bed Bunks;

1.2.3.2. Electrical System: includes piping, wirings, panel boards, fix-
tures, circuit breakers (shall be tapped from the nearest existing
power supply) and necessary item to complete the system;

1.2.3.3. Provision of the required Fire Extinguishers;

1.2.3.4. Water Supply System: Provision of a complete water supply
system capable of delivering potable water at sufficient pressure.
Scope includes all required piping, plumbing fixtures, and an
overhead water tank, with connection (tap-in) to the existing wa-
ter supply source, and all other necessary components for the
full completion and operational functionality of the system;

1.2.3.5. Sanitary and Drainage Systems: Includes all sanitary and drain-
age piping, septic tank installation (to be tapped to the nearest
existing point of discharge), and all other necessary components
required to complete the system;

1.2.3.6. Site development: Includes Grading and Earthwork levelling the
ground and shaping it to the required specifications for the con-
struction project. This may involve excavation, filling and com-
pacting soil;

1.2.3.7. Demolition Works: shall include the dismantling and removal of
the existing building at Central area.

1.3. Contractual Framework

The implementation of the Design and Build of three (3) units of One-Storey Type
C Dormitory in Puerto Princesa City, Palawan (IPPF) shall be governed under a
Design and Build Contract, wherein a single contractor shall assume full respon-
sibility for both the detailed design and construction of the facility within a fixed
period of Three Hundred Sixty-Five (365) Calendar Days (12 Months).

This contractual arrangement ensures a streamlined process by integrating plan-
ning, design, and construction into one contract, which shall reduce procurement
timelines, minimize cost variations, and promote accountability in the delivery of
outputs. The conftractual obligations, deliverables, and timelines shall be clearly
defined in accordance with applicable laws, rules, and regulations, specifically the
following:

« Republic Act No. 12009 — New Government Procurement Act and Implement-
ing Rules and Regulations (IRR)

« National Building Code of the Philippines (PD 1096) and related codes and
standards




« BuCor Design Standards and Guidelines for Correctional Facilities Relevant
provisions of RA 10575, Rule VII (The Bureau of Corrections Act of 2013)

« Applicable environmental and safety regulations

The contract shall be lump-sum, fixed price, and turnkey in nature, with clearly defined
milestones and deliverables that include but are not limited to:

« Preliminary and Detailed Engineering Design (subject to BuCor's approval)
« Preparation and acquisition of all necessary permits and clearances

« Execution of site development and construction works

« Provision of equipment and utilities as required in the approved plans

« Final testing, commissioning, and tumover of the completed facility to BuCor

All designs, specification, BOM and scope of work must be approved by BuCor
prior to the commencement of construction activities. Progress billing shall be
based on approved accomplishments corresponding to the work schedule and
milestone completion, as certified by the BuCor Planning and Design Division un-
der the Directorate for Engineering Services

The confractor shall also be required to submit the following contractual safe-
guards:

« Performance Security
« Warranty Security/Surety Bond
« Contractor’s All Risk Insurance (CARI)

« Environmental Compliance Certificate (ECC), if applicable

BuCor, as the implementing agency, shall designate a Project Inspectorate Team
(PIT) to monitor compliance with the technical specifications, consfruction sched-
ule, quality standards, and overall project performance, and shall serve as the final
authority in validating project outputs.

2. SCOPE OF CONTRACT
2.1. OBLIGATIONS OF THE WINNING BIDDER/CONTRACTOR

2.1.1.Presentation of conceptual design (including perspective, walkthrough,
innovations and sustainability) for the project;

2.1.2.Render architectural and allied engineering design services including fi-
nal schematic design necessary for the implementation of the Project.




The allied engineering design services shall include, but shall not be lim-
ited to, design for architectural, civil, structural, electrical, and plumbing.
All drawings shall be generated using modern modeling/drafting soft-
ware and printed on High Quality 20" x 30" blue print paper,;

2.1.3.Undertake Detailed Architectural and Engineering Designs (DAEDSs) us-
ing the given data such as topographic, hydrographic and cross—section
surveys, geotechnical and geological investigation, and hydrologic in-
vestigation and initial schematic design or design concept provided by
the BuCor PDD which conforms with the Minimum Performance Specifi-
cations and Standards (MPSS);

2.1.4.Secure environmental clearance or an “Environmental Compliance Cer-
tificate (ECC)". If applicable, the proposed project is considered outside
the purview of the Philippine Environmental Impact Statement (EIS) Sys-
tem, a Certificate of Non-Coverage or Cerlificate of Exemption shall be
secured indicated. Refer to EMB Memorandum Circular 005-2014 -Re-
vised Guidelines for Coverage Screening and Standardized Require-
ments under the Philippine EIS System;

2.1.5.Construct the project according to the DAEDs prepared by the Winning
Bidder and approved by the BuCor and in compliance with the MPSS as
well as provided in Rule VII, Section 7 of the Revised IRR of RA 10575.
Likewise, construction includes conformance to the provisions pertaining
to buildings under the latest edition of the DPWH Standard Specifications
for Public Works Structures, Volumes 1l and Il (Blue Book). The Blue
Book prescribes, among other things, the material requirements and
construction requirements for different items of work, including the tests
to be conducted during construction by the DPWH-accredited testing la-
boratory. The Blue Book incorporates pertinent provisions of the Ameri-
can Society for Testing and Materials (ASTM) and American Concrete
Institute (ACI), among other standards, pertaining to construction. Atten-
tion shall be given to the relevant items of work in the following Parts of
the Blue Book:

2.1.5.1.Volume |

- Part A — Facilities for the Engineer
- Part B — Other General Requirement

2.1.5.2 Volume Il

- Part A — Earthwork

- Part B — Plain and Reinforced Concrete Works
- Part C — Finishing

- Part D - Electrical

- Part E — Mechanical

- Part | - Water Supply

- Part J — Flood Control and Drainage

- Part |-C - Drainage Works

2.1.6. Submit a certification from a recognized foreign or international institution
to the effect that the new materials or technology meets the MPSS for
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2.1.9:

this Project and has been successfully used in existing structures with
proven integrity, or if the Proponent intends to use any new material/tech-
nology that is not accredited by the DPWH Bureau of Research and
Standards (BRS).

Perform Actual Survey and Staking, Site Investigation and Soil Investi-
gation to obtain on site actual condition;

. The Winning Bidder or Contractor shall be solely responsible for the de-

sign and shall be held responsible for any default resulted from improper
design. Further, extended liability of the contractor since it stipulated that
the works, when completed, shall be fit for the purpose for which it was
intended as defined in the confract;

The Winning Bidder or Contractor shall be held liable for design and
structural defects and/or failure of the completed project within the war-
ranty period specified in Rule XVIII Section 90 paragraph 90.2 of R.A.
12009.

2.1.10.The winning bidder/contractor shall have a Construction Safety and

Health Program approved by the Safety Officer of PDD designed for the
proposed project (if the winning bidder/contractor will be using the PDL
as an additional work force for the project).

2.1.11.The winning bidder/contractor shall certify that he has, at his own ex-

pense, inspected and examined the proposed project site, its surround-
ings and existing infrastructure and facilities related to the execution of
the work and has obtained all the pieces of information that are consid-
ered necessary for the proper execution of the work covered under these
Terms of Reference.

2.2. OBLIGATIONS OF THE BUCOR

221,

222

2.2.3.

224,

2.2.5.

2.26.

Provide full information on all requirements for the Project;

Approve the Winning Bidder or Contractor's design without diminishing
their full and sole responsibility for the quality and integrity thereof;

Give prompt written notice thereof to Winning Bidder or Contractor, if it
observes or becomes aware of any defect in the Project;

Designate, when necessary, representatives authorized to act on its be-
half. It shall examine documents submitted by the Winning Bidder or
Contractor and render decisions pertaining thereto promptly, to avoid un-
reasonable delay in the progress of their work. Likewise, observe the
procedure of issuing orders to the Winning Bidder or Contractor;

Conduct regular coordination meeting between the winning bidder or
contractor to facilitate the implementation of the project:

Assist in the coordination of the winning bidder or contractor with various

utility agencies during the detailed design and implementation of the pro-
ject.




2.2.7. Supervise and monitor the implementation of the project;

2.2.7.1. Construction Monitoring and Testing Forms:

- The use of Construction Monitoring and Testing Forms that will
be provide by the BuCor-NHQ PDD is mandatory throughout
the duration of construction;

- Oversight of these forms will be conducted by the Engineering
Services (ES) of the IPPF on behalf of the BuCor PDD;

- |IPPF-ES to impose to Contractor testing of all items after in-
stallation and/or application. ES to send PDD copy of the test
report/s;

- |IPPF-ES to monitor material delivery of Contractor to ensure
all materials installed and/or applied are in accordance with
the specifications stated on plans and contract of this project,

- In case, there would be substitute or alternative to the original
specification of material/s, IPPF-ES to inform PDD of such var-
iation.

2.2.7.2. BuCor Engineer Visits:

- NHQ engineers and architects (personnel of PDD) will conduct
site visits on a quarterly basis or whenever deemed necessary
to ensure compliance with standards and regulations;

- PDD Personnel to witness the Final Testing and Commission-
ing of the Systems, Equipment and Ulilities prior to Ac-
ceptance of the project or part of the project thereof.

2.2.7.3. Progress Billing Payment:

- IPPF ES engineers will provide weekly/monthly updates, or as
deemed necessary, on the Statement of Work accomplish-
ment based on the actual progress of the project, including re-
ports update.

2.2.8. Pay the accomplishment accepted in the conformance with the MPSS
included under the Design and Build Contract.

2.2.8.1. This reports and Statement of Work Accomplishment (SWA) up-
dates of the IPPF ES will be assessed by PDD-NHQ prior to any
progress billing payments being made.




3. SCOPE OF WORKS

The Scope of Work covers the complete design and construction of the Design and
Build of three (3) units of One-Storey Type C Dormitory at lwahig Prison and Penal
Farm (IPPF), including all planning, permitting, site development, building construc-
tion, utility installation, and necessary support systems to ensure a fully functional cor-
rectional institution. The project shall be completed within Three Hundred Sixty-Five
(365) Calendar Days (12 Months) from the issuance of the Notice to Proceed (NTP).

3.1. PLANNING AND DESIGN PHASE
3.1.1. Preliminary Architectural Plan (PAP) by Bidder

The approved concept design shall adopt the provisions indicated in Rule
Vil Section 7 of the Revised IRR of RA 10575.

The winning bidder/contractor shall submit also an alternative design
concept with respect to the actual site condition. This alternative design
by the winning bidder/contractor shall be adopted the same be found to
be superior than the one conceptualized by the BuCor PDD.

The contractor shall undertake all activities necessary to produce com-

plete, coordinated, and approved design documents for the project. This
includes:

3.1.1.1. Site Assessment and Investigation

o Topographic and geotechnical surveys
o Environmental and accessibility analysis

- Coordination with local authorities and BuCor representatives

3.1.1.2 Architectural and Engineering Design

= Master planning and site development

- Detailed architectural, civil, structural, sanitary, plumbing, and electrical
designs

- Landscape and perimeter design

Climate-resilient and sustainable design features

3.1.1.3 Preparation of Detailed Plans and Specification

o Construction drawings, technical specifications, and bills of quantities

Material and equipment specifications




o Design compliance with BuCor and national standards

3.1.1.4 Design Review and Approval

o Submission of design documents for BuCor review

- Incorporation of comments and final approval before construction

3.1.2. Detailed Architectural and Engineering Design (DAED) by the Win-
ning Bidder

During the implementation of the Project, the Winning Bidder shall pre-
pare the Design Architectural and Engineering Design (DAED) of the
Project and submit the same to the BuCOR for approval prior to the ex-
ecution of the construction works.

The Winning Bidder shall prepare the Design Architectural and Engineer-
ing Design (DAED) based on its Preliminary Architectural Plan (PAP) as
reviewed and accepted by the BuCor PDD and in accordance with the
Minimum Performance Standards and Specifications (MPSS). The
DAED shall be undertaken with a degree of accuracy that will allow esti-
mates to be made within approximately plus or minus five percent (+/-
5%, of the final quantities.

Once approved by the BuCor, the Winning Bidder's DAED shall form part
of the MPSS. The BUCOR-approved DAED, together with the MPSS
provisions on Construction shall base on Rule VIl Section 8 of the IRR
of R.A. 12009, shall govern the actual Construction undertaken by the
Winning Bidder.

The Winning Bidder shall undertake the necessary a schedule of detailed
engineering activities (survey and investigation) in accordance with the
DPWH Design Guidelines, Rule VIi of Revised IRR of R.A. 10575 and
IRR of RA 12009 Section 8.2.1 and 8.3. In carrying out these works, the
winning bidder must guarantee that all aspects of the project's engineer-
ing and environmental considerations are thoroughly addressed, espe-
cially during the initial site investigations and when creating the prelimi-
nary and final detailed engineering plans.

The Winning Bidder shall ensure that all designs submitied for approval
have fully taken into account key findings from the engineering, environ-

mental, and that negative environmental impacts have been minimized
or eliminated to the fullest extent possible.

3.1.3. Architectural and Engineering Design Submittals
3.1.3.1. Architectural Design




- The building should be designed with structural, electrical, nat-
ural, or combined ventilation and natural lighting following
building design standards.

- The prospective bidder shall prepare the Preliminary Architec-
tural Plans in accordance with the requirements of the National
Building Code of the Philippines, Accessibility Law (BP 344)
including all other applicable laws and local ordinances.

SUBMITTALS: (at suitable scale on high quality 20" x 30" blue
print paper minimum size)

- Site Development Plan
- Vicinity Map
- Perspective
- Floor Plans
- Elevations
- Front Elevation
- Rear Elevation
- Right Elevation
- Left Elevation
- Sections
- Longitudinal Section
- Cross Section
- Doors & Window Schedule
- Plans and details of stairs and ramps
- Schedule of Finishes for floors, walls and ceiling
- Miscellaneous Details
- Others as applicable

3.1.3.2. Structural Design

- The proponent shall prepare the necessary structural analy-
sis/calculation and design of the structural members of the
building component in accordance with the National Building
Code of the Philippines with its referral codes such as the lat-
est National Structural Code of the Philippines.

The design for the structure shall take into account, among
other things, the seismic requirements of the area to deter-
mine the optimum safety of the whole structure and to mini-
mize possible earthquake damage.

- On the basis of the data obtained from the detailed site inves-
tigations, topographical/soil and survey, geotechnical engi-
neering, foundation investigation, material testing, survey of
existing site conditions, the seismic requirements of the area,
the load requirements of the building and other investigation
required to obtain the data necessary to ensure the safety of




the structure, the proposal shall prepare the preliminary struc-
tural design plans of the structure.

SUBMITTALS: (at suitable scale on high quality 20" x 30" blue
print paper minimum size)

- Structural Design Criteria and Design Notes
- Structural Analysis

- Foundation Plan

- Floor framing plans

- Schedule of slab, beams and girders

- Schedule of columns

- Schedule of footings

- Structural details of stairs/ramp, if applicable
- Roof framing plan, if applicable

- Schedule and details of trusses, if applicable
- Road Design and details (if applicable)

- Structural Methodology

- Miscellaneous Details

- Others as applicable

3.1.3.3. Sanitary/Plumbing Design
3.1.3.3.1.General

- The detailed design shall conform to the general standards
adopted by the Sanitary & Plumbing Code of the Philippines
and other pertinent laws and ordinances.

- All design considerations/assumptions shall be based on
the results of the technical studies, detailed analyses, and de-
sign computations.

- The technical drawings and specifications shall clearly in-
dicate all the details required to ascertain the care and thor-
oughness devoted in the preparation of the drawings.

3.1.3.3.2. Drainage and Sewerage

- The drainage layout shall show all the required information
such as direction of flow, manhole-to-manhole distances, and
sizes of lines, manholes/canals, location of outfalls, etc.

SUBMITTALS: (at suitable scale on high quality 20" x 30" blue
print paper minimum size)

- General Notes

- Legend & Symbols

- Sewer, vent and storm drainage layout
- Blow-up toilet plan

- Isometric Diagram




3.1.3.4.

- Schematic Diagram

- Miscellaneous details

- Drainage and sewerage System

- Three Chamber Septic Tank plans and details
- Others as applicable

3.1.3.3.3. Water Supply and Distribution System

- The Proponent shall carry out a preliminary detailed
design for the water supply of the project. The design should
be on the basis of the source and volume of water supply,
water consumption, piping network, and conveyance in ac-
cordance with the applicable laws, rules and regulations gov-
eming health, safety and sanitation.

SUBMITTALS: (at suitable scale on high quality 20" x 30 blue
print paper minimum size)

- General Notes

- Legend & Symbols

- Water Line layout

- Water Line Isometric Diagram

- \Water line schematic Diagram

- Blow-up toilet plan

- Water Reservoir Plans and details
- Miscellaneous details

- Others as applicable

Electrical Design

The prospective bidder shall prepare a preliminary design plan
for the electrical and power supply system of the building in
accordance with the Electrical Code of the Philippines, Fire
Code of the Philippines, National Building Code of the Philip-
pines and other relevant laws and ordinances.

The prospective bidder shall prepare a design for the electrical
and power supply system considering ease of maintenance
and prevention of illegal connections including electrical sup-
ply for ceiling fans.

The prospective bidder shall prepare a design for Backup
Power Generator with capacity not less than total computed
KVA load without demand factor.

1-phase Electrical supply shall be tapped from the nearest ex-
isting distribution network/source.

SUBMITTALS: (at suitable scale on high quality 20" x 30" blue
print paper minimum size)




- Power Riser Diagram

- Feeder Line System Layout

- Powe System Layout

- Lighting System Layout

- Local Area Network System, if applicable
- Grounding System

- Lightning System Layout

- Load Schedules

- Design Analysis and Computation

- Dthers as applicable

3.13.8. Other Requirements

- Technical Specifications

- Structural Design and Analysis and computation

- Final Design and Construction Plans

- Upon award of contract, the Contractor shall comply the fol-
lowing:

- Prepare final draft of Architectural and Engineering Design
Plans incorporating all design refinements and revisions
based on project requirement or as may be required by the
BuCor PDD - DES within the scope of design.

- Submit to the BuCor Design and Build Committee (BuCor-
DBC) the Final Architectural and Engineering Design Plans
and Specifications duly signed and sealed by the concerned
Professional Architect, Engineers, incorporating all the nec-
essary revisions and refinements for approval by the Head
of Procuring Entity.

3.2 CONSTRUCTION PHASE
The following works shall comprise this phase:

3.2.1. Permits and Clearances: The Contractor shall upon authorization of the
Head of the Procuring Entity (HOPE), make represeniations with the
government agencies concerned to expedite the processing of the nec-
essary permits and certificates such as the following:

-Zoning Certification and Locational Clearance

-Building /Electrical/Sanitary Permits

-Certificate of Occupancy

-Environmental Clearance Certificate

-All other permits/clearances as may be required for the construction.

. Mobilization: The Contractor shall mobilize all the required project team
personnel, equipment, tools, and manpower with the required skills and
in sufficient number as may be necessary for his efficient undertaking of
the project.




3.2.3. Clearing, Grubbing and Hauling/Disposal of Debris: The contractor
shall perform the initial phase of the construction project. Contractor shall

3.2.4.

remove

and dispose of debris, rubbish, landscape waste and all other

materials resulting from the site clearing and preparation operations by
either recycling, burming, burying, offsite disposal, chipping, creating
brush piles, or a combination thereof.

Construction Stage: As a rule, contract implementation guidelines for
procurement of infrastructure projects shall comply with Rule I, Section
8 of R.A. 12009 (NGPA) IRR. The following provisions shall supplement
these procedures:

3241,

3.24.2.

3.243.

3.244.

No works shall commence unless the Contractor has submitted
the prescribed documentary requirements and implementing
unit has given written approval, Work execution shall be in ac-
cordance with reviewed and approved documents.

The Contractor shall be responsible for obtaining all necessary
information as to risks, contingencies and other circumstances
which may affect the works and shall prepare and submit all nec-
essary documents specified by the Implementing Unit to meet all
regulatory approvals as specified in the contract documents.

The Contractor shall submit a detailed program of works within
sixty (60) calendar days after the issuance of the Notice to Pro-
ceed (NTP) for approval by the Head of the Procuring Entity
(HOPE) that shall include, among others:

The order in which it tends to carry out the work including an-
ticipated timing for each stage or design/detailed engineering
and construction;

Periods for review of specific outputs and any other submis-
sions and approvals;

Sequence of timing for inspection and tests;

General description of the design and construction methods to
be adopted,

Number of personnel to be assigned for each stage of the
work;

List of equipment required on site for each stage of the work;
and,

Description of the quality control system to be utilized for the
project.

Any errors, omissions, inconsistencies, inadequate or failure
submitted by the Contractor that do not comply with the require-
ments shall be rectified, resubmitted and reviewed at the Con-
tractor's cost. If the Contractor wishes to modify any design or
document which has been previously submitted, reviewed and




approved, the Contractor shall notify the Implementing Unit
within a reasonable period of time and shall shoulder the cost of
such changes.

3.2.4.5. As arule, changes in design and construction requirements shall
be limited only to those that have not been anticipated in the
contract signing and approval. The following guidelines shall
govern approval for a change or variation order:

- Change Orders resulting from design errors, omissions or non-
conformance with the performance specifications and parame-
ters and the contract documents by the Contractor shall be im-
plemented by the Contractor at no additional cost to the Bureau
of Corrections.

- Provided that the Contractor suffers delay and/or incurs costs
due to changes or errors in the preparation of performance
specification and parameters, the Contractor shall be entitled
to either one of the following:

= An extension of time for any such delays under Rule
Xl, Section 71 paragraph 71.1.3and 71.2.3.

= Payments for such cost as specified in the contract
documents, provided that the cumulative amount of
the variation order does not exceed ten percent (10%)
of the original contract price. Any cumulative positive
Variation Order beyond ten percent (10%) of the orig-
inal contract price shall be the subject of another pro-
curement project to be bid out if the works are sepa-
rable from the original contract.

- The contract documents shall include the manner and sched-
ule of payment specifying the estimated contract amount and
instaliments in which the contract will be paid.

- The Contractor shall be entitied to advance payment subject
to the provisions of Rule X, Section 71 paragraph 71.2.5 of
the R.A. 12009 IRR.

- The Implementing Unit shall monitor the quality control proce-
dures for the design and construction in accordance with the
Government Guidelines and shall issue the proper certificates
of acceptance for sections of the works or whole of the works
as provided for in the contract documents.

- The Contractor shall provide all necessary equipment, person-
nel, instruments, documents and others to carry out specified
tests.

- This design and build project shall have minimum Defects Li-
ability period of one (1) year contract completion under the pro-

vision of Rule XVIII, Section 90 paragraph 90.2.2 of the R.A.
12009 IRR or as provided in the contract documents. This is

without prejudice to the liabilities imposed upon the engi-
neer/architect who drew up the plans and specification for a




building sanctioned under Article 1723 of the New Civil Code
of the Philippines.

- The Contractor shall be held liable for design and structural
defects and/or failure of the completed project within the war-
ranty period of 15 years for permanent structures/buildings
and 5 years for roads as specified in Rule XVIII, Section 90
paragraph 90.2.2 and 90.2.3 of the R.A.12009 (NGPA) IRR

3.2.5. As-built plans. The Contractor shall cause the preparation and submis-

3.2.6.

sion of as-built plans duly signed and sealed by all concemed parties
involved in the construction in the same sheet size and scale as the orig-
inal drawings in one (1) blue print copy and one (1) repraducible copy.

General requirements:

3.2.6.1. Temporary facilities such as field offices for the BuCor inspec-
torate team, project engineers and quarters for laborers; tempo-
rary warehouse for the construction material.

3.2.6.2. Office fumiture and equipment, survey equipment and consum-
ables.

3.2 6.3. Photographs: This item consists of the supply of equipment and
materials, i.e., album, necessary to undertake photographic pro-
gress activities of the project and of all cost incidental to the prep-
aration and submission of photographs (at least 12 photographs
per day). The quantities for photographs shall be one (1) set of
photographs per month.

3.2.6.4. Health and Safety Program including Personal Protective Equip-
ment (PPE)

- All standard safety measures and precautions shall be exer-
cised by the Contractor in the course of the project for the pro-
tection of the public and its workers and in conformity with
DOLE Department Order No. 13, Series of 1998.

- All workers shall be equipped with proper working uniform and
identification at all times. They must be registered with the gov-
eming BuCor Security Office and must comply with the Bu-
Cor's Rules and Regulations.

- The Contractor shall secure his/her own equipment and mate-
rials on site. The BuCor shall not be liable ta any losses in-
curred during the progress of the work.

3.2.6.5. Minimum Heavy Equipment requirement (as needed) for Site
Development such as:

Equipment [Quantity|  Purpose

Earthmoving Equipment




Bulldozer (D6/D7 class) 2

Clearing, grubbing, rough grad-
ing

‘Excavator (0.8 — 1.5 m® bucket) g

Excavation for foundations,
trenches, and septic tanks

' Backhoe Loader 2 Light excavation, trenching, and
. loading
' Wheel Loader 2 Loading, stockpiling, site clean-
- up —

Motor Grader 1 Road grading, levelling of site

| roads
‘Dump Trucks (10-15 cu.m) 3 | Hauling soil, aggregates, debris |
Compaction Equipment

Vibratory Road Roller 2 Compacting soil, base, and sub-
. base layers |
| Plate Compactor 2 Small area compaction (foot-

paths, sidewalks)
Concrete and Structural Wurks

| Transit Mixer (6 cu.m) 2 ‘Concrete delivery on site
Concrete Pump 1 High-rise/long distance concrete
| _ placement
Concrete Vibrator 2 Compaction of concrete for struc-
tural integrity
Batching Plant (if on-site) 1 On-site concrete production (op-

Concrete Pouring Bucket (1.5
cu.m)

Submersible Dewatering Pump
(2 HP single phase 220V)

tional but ideal for large-scale
works)

' Lifting and Handlin

Equipment

‘Mobile Crane (25-50 tons) 1 Lifting of rebar, formwork, roof
trusses
' Forklift 1 Handling construction materials

inside compound

Additional Temporary Support Equipment

o Site Office Containers & Storage

o Generator Set — for uninterrupted power during construction
o Welding Machines — for fabrication on site

o Scaffolding Sets — for wall and ceiling works

o Surveying Equipment — Total station, GPS, Theodolite

Note: Any specified types and/or additional heavy equipment needed to the site
development will be determined by the winning bidder.

3.2.6.6. Environmental compliance




3.2 6.7. Communication equipment: This item consists of the provision
of communication equipment.

3.2 6.8 Billboard
3.2 6.9. Traffic management (if applicable)

3.2.7. Building Construction

| [ Three (3) Units of One (1) Storey “Type C" PDL Dormitory
1 lot (12mx60m), each unit has a design capacity of 100 PDL
equipped with 50 units Double decker Bed Bunks.

1Iot Electrical System: includes piping, wirings, panel boards.
fixtures, circuit breakers (shall be tapped from the nearest
existing power supply) and necessary item to complete the
system.

Provision of the required Fire Extinguishers.

1 lot

1 lot Water Supply System: Provision of a complete water supply
system capable of delivering potable water at sufficient
pressure. Scope includes all required piping, plumbing fix-
tures. and an overhead water tank, with connection (tap-in)
to the existing water supply source, and all other necessary
components for the full completion and operational function-
ality of the system.

1 lot Sanitary and Drainage Systems: Includes all sanitary and
drainage piping, septic tank installation (to be tapped to the
nearest existing point of discharge), and all other necessary
components required to complete the system.

Site development: Includes Grading and Earthwork levelling

1 lot ATy 3 de
the ground and shaping it to the required specifications for
the construction project. This may involve excavation, filling
, and compacting soil.
3.2.7.1. Material Specifications:
3.2.7.1.1 Architectural
» Dormitory
Space Flooring | Tile Size | Wall Fin- Ceiling Doors / Notes
- ish - Windows
Office Ceramic 600mm x | Painted 9mm fiber cement | Aluminum | Standard
tiles, matte | 600mm cement board on metal fur- | powder- electrical
finish plaster ring, painted coated win- | & data
dows; Solid | provi-
panel door | sions
Entrance | Epoxy Floor | None Panted | Exposed ceiling | 25 mm Dia | Provide |
Coating cement Round Bar | signage
plaster Metal Grills | & direc-
| tory panel |




Frisking
Area

Epoxy Floor |

Coating

None

Painted
cement
plaster

Exposed ceiling

Steel door;
Aluminum
windows

Durable,
easy-
clean sur-
face; anti-
slip floor-

ing

Cell

Epoxy Floor

Coating

Mone

Painted
cement
plaster

Exposed ceiling @
Grnd Floor

4 5 mm Dia Steel
Matting @ Second
Floor

25 mm Dia
Round Bar
Metal Grills

Durable,
easy-
clean sur-
face; anti-
slip floor-
ing

Cell toilet

Epoxy Floor
Coating

MNone

Mosaic
Tile

Exposed ceiling @
Gmd Floor

4.5 mm Dia Steel
Matting @ Second
Floor

25 mm Dia
Round Bar
Metal Grills

Durable,
easy-
clean sur-
face; anti-
slip floor-
ing

Hallway

Epoxy Floor
Coating

None

Painted
cement
plaster

Exposed ceiling

N/A

25 mm
Dia
Round
Bar Metal
Grills @
Second
Floar

Comfort
Rooms @
Office

Non-slip ce-
ramic tiles

BOOmm =
800mm
(fioor);
300mm =
B00mm
(walls)

Tiled up to
ceiling

Moisture-resistant
PVC ceiling

PVC door;
Awning
window

Standard
toilet fix-
tures,
floor
drain, ex-
haust fan

Fire Exit
Stair Case

Epoxy Floor
Coating

None

25 mm
Dia Round
Bar Metal
Grills

Exposed ceiling

25 mm Dia
Round Bar
Metal Grills

| Fire Re-

sistance
Panic
Door
(Fire
Code
Provi-
sion)

Fire Exit

N/A

N/A

N/A

N/A

N/A

Fire Re-
sistance
Panic
Door
(Fire
Code
Provi-
sion)

Roofing

N/A

N/A

N/A

N/A

N/A

Pre-
Painted
Roofing
and water
proofing
With So-
lar Panel |

Exterior
Walls
(General)

N/A

N/A

N/A

N/A

N/A

Basic
finish for
durability

- and




weather |

. - | 11 tion

protec-

3.2.7.1.2. Plumbing Works

«uPVC Pipe series 1000 - For all soil, sewer, waste, dry
and wet vent piping high-end quality
« PPRC Fusion Type — For all water lines high-end quality
* Plumbing Fixtures
¢ Dormitory
- Stainless Steel- Plumbing Fixtures Material
- Flush Valve Type shall be used for all Water Closets
* Offices
- Ceramic - Plumbing Fixtures Material

4. APPROVED BUDGET FOR THE CONTRACT (ABC)

The Approved Budget for the Contract (ABC) is PhP 75,000,000.00. This is the
ceiling for acceptable bids. Bids higher than ABC shall be automatically rejected.

5. PROPOSED IMPLEMENTATION SCHEDULE (Example):

Mordhs 12 lslalslalolsloln|uln
Design Phase 1 2
Consiruction Phase 1 2 3 4 5 8 |7 8 9
|Past Construction Phase 1

6. ELIGIBILITY CRITERIA FOR BIDDERS

6.1 General

The eligibility of design and build contractors shall be based on the, technical
eligibility documents and financial requirements abovementioned. In the tech-
nical requirements, the design and build contractor (as solo or in joint ven-

ture/consortia) should be able to comply with the experience requirement under
the IRR of R.A. 12009, where one of the parties (in joint venture/consortia)
should have at least one similar project, both design and construction, with at
least 50% of the cost of the ABC.




If the bidder has no experience in design and builds projects on its own it may
enter into partnerships or joint venture with design or engineering firms for the
design portion of the contract. For Infrastructure Projects, JV bidders shall sub-
mit a JVA in accordance with RA No. 4566 or the “Contractors’ License Law”
and its IRR. Each partner of the joint venture shall submit their respective
PhilGEPS Certificates of Registration in accordance with Section 20.2.9.1 of
this IRR. The submission of technical and financial eligibility documents by any
of the joint venture partners constitutes compliance; Provided, That the partner
responsible to submit the NFCC shall likewise submit the Statement of all of its
ongoing contracts and audited financial statements.

The relevant provisions under Rule VIl Section 52 paragraph 52.4.2.1 of the
IRR of R.A. 12009 on eligibility requirements shall be observed The following
persons or entities shall be allowed to participate in the bidding for Infrastruc-
ture Projects: a) Duly licensed Filipino citizens or sole proprietorships; b) Part-
nerships duly organized under the laws of the Philippines and of which at least
sixty percent (60%) of the interest belongs to citizens of the Philippines; c) Cor-
porations duly organized under the laws of the Philippines, and of which at least
sixty percent (60%) of the outstanding capital stock belongs to citizens of the
Philippines; d) Cooperatives duly organized under the laws of the Philippines;
or 104 e) Persons or entities forming themselves into a joint venture, i.e., a
group of two (2) or more persons or entities that intend to be jointly and sever-
ally responsible or liable for a particular contract: Provided, however, That in
accordance with EO No. 65, s. 2018, Filipino ownership or interest of the joint
venture concerned shall be at least sixty percent (60%): Provided, further, That
joint ventures in which Filipino ownership or interest is less than sixty percent
(60%) may be eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a person
or entity meeting the sixty percent (60%) Filipino ownership requirement: Pro-
vided, furthermore, That in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose, Filipino ownership
or interest shall be based on the contributions of each of the members of the
joint venture as specified in their JVA: Provided, finally, That the primary pur-
pose of each member of the joint venture must be similar or related to the re-
quirement of the project to be bid out.




6.1.1. If the bidder will enter into a subcontracting arrangement the following
rules shall apply to locally-funded projects and to projects financed through
ODA, except those covered by treaty, or international, or executive agreements
which shall be governed by Section 4.2 of the R.A. 12009 IRR, and under the
provision of Rule Il, Section 7 paragraph 7.5 of the R.A 12009 IRR.

6.1.2. The approval of the HoPE, upon recommendation by the End-User or
Implementing Unit, shall be required for subcontracting. The approval shall in-
clude the determination of whether the eligibility documents of the subcontrac-
tor will be required as part of the Bid or submitted before the issuance of the
Notice of Award.

6.1.3. The subcontracted portion of the contract shall be subject to the approval
of the HoPE and the following conditions:
a. The subcontracted portion shall not exceed twenty percent (20%)
for Goods, and fifty percent (50%) for Infrastructure Projects, or a
different percentage on a per project basis as approved by the
GPPB. The threshold percentages fixed herein shall be subject to
the periodic review and adjustments as may be deemed appro-
priate by the GPPB; and
b. The subcontracted portion shall be limited to components that are
not deemed "significant or material” to the project as determined
by the Procuring Entity;

6.1.4. Subcontracting arrangement, if allowed, including the time of submission

of the eligibility documents of the subcontractor, shall be disclosed in the Bid-
ding Documents;

6.1.5. Subcontractors must meet the eligibility criteria and shall submit the same
eligibility documents as the general contractor. Failure of a subcontractor to
meet the eligibility criteria does not affect the eligibility of the general contractor
for the procurement project. In such case, the portion intended to be subcon-
tracted to the ineligible subcontractor shall be assumed by the general contrac-
tor;

6.1.6. The general contractor shall remain liable for the subcontractor's actions,
defaults, delays, and negligence; The general contractor and the subcontractor




are obliged to comply with the provisions of the contract and shall share liability,
jointly and severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concemed; and

6.1.7. For the purpose of post-qualification in accordance with Section 63 of this
IRR, the value of the entire completed and accepted project, 11 including the
subcontracted portion, shall be credited as experience of the general contrac-
tor. In the case of the subcontractor, the following rules shall apply:

6.1.7.1. The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project performed;

6.1.7.2. Subcontractors shall be eligible to concessional windows of
GFls that treat receivables from the government as loan security; the receiva-
bles of subcontractors due from their general contractor shall similarly be ac-
cepted as loan security by GFls; and

6.1.7.3. Contract performance monitoring, such as the use of Construc-
tors Performance Evaluation System (CPES), among others, shall also be man-
datorily applied to the work experience of the subcontractors.

6.2 Technical Eligibility Documents

6.2.1. Valid Contractor’s License issued by the Philippine Contractor's Accred-
itation Board

6.2.1.1Category: AAA or higher
6.2.1.2 Classification: General Building and/or Design and Build

6.2.2. Valid license of the Conftractor's designer issued by the Professional
Regulation Commission.

6.2.3. Joint Venture Agreements (if applicable)

6.3 Technical Requirements

6.3.1. The Contractor's designer must have designed one structure similar to
the project at hand with a construction cost of at least 50 % of the ABC.




6.4 Financial Requirements

The Contractor must have a Net Financial Contracting Capacity (NFCC) at least
equal to the ABC to be bid or equivalent to PhP 75,000,000.00.

7. CONTENTS OF THE QUOTATION

Valid and Current Mayor's/Business Permit

Valid and Current PhilGeps Certificate of Registration (Platinum Member-
ship)

PCAB License and Registration. In case of Joint Venture Agreement
(JVA), Special PCAB License and Registration must be submitted

NFCC computation

Project Requirements, which shall include the following:

1. Organizational chart of the personnel to be deployed for the procure-
ment project

2. List of contractor's key personnel (e.g., Project Manager, Project En-
gineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid with their complete qualification and experience
data and photocopy of their valid licenses issued by the professional
regulatory Commission (PRC) and Curriculum vitae of key staff, part-
ners or principal officers with a minimum work experience require-
ments set in the TOR (Scope of Work)

3. List of Contractor's major equipment units which are owned, leased,
or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor or
vendor for the duration of the project, as the case may be, which must
meet the minimum requirements for the contract set in the TOR
(Scope of Work)

Duly Notarized Omnibus sworn statement (original copy)
Conformity with the Technical Specifications (Scope of Work)
Preliminary Conceptual Architectural Design Plans in accordance with the
degree of details specified by the procuring entity at suitable scale on high
guality 20x30 inches digital copy blue print.
Location plan/vicinity map
Utility location
Perspective
Floor plans
Front view elevation
Rear view elevation
Left side view elevation
Right side view elevation
. Longitudinal section
10. Transverse section
Design and Construction Method with Value Engineering Analysis
Certificate of site inspection, to be signed by OPPF Superintendent
Affidavit of Site Inspection
Original of duly signed Quotation of Prices in the Bill of Quantities
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® Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equip-
ment rentals used in coming up with the Quotation

For Design

The key professionals and the respective qualifications of the DESIGN PERSONNEL
shall be as follows:

Principal Architect

The Principal Architect must be duly-licensed with at least ten (10) years' experience
in the design of residential, government offices or institutional facilities, and shall pref-
erably be knowledgeable in the application of rapid construction technologies.

Structural Engineer

The Structural Engineer must be a duly-licensed Civil Engineer with at least ten (10)
years' experience in structural design, including the design of vertical structures such
as buildings and towers, and shall preferably be knowledgeable in the application of
rapid construction technologies.

Professional Electrical Engineer

The Electrical Engineer must be a registered Professional Electrical Engineer with at
least ten (10) years' experience in the design of lighting, power distribution, communi-
cation systems (specifically structured and local area network cabling, PABX), building
management systems and preferably knowledgeable in developments in emergent
efficient lighting technologies and energy management.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least ten (10) years' experience
in the design of building water supply and distribution, plumbing, and preferably knowl-
edgeable in waste water management/treatment, and emergent, alternative effluent
collection and treatment system.

The DESIGN & BUILD CONTRACTOR may, as needed and at its own expense, add
additional professionals and/or support personnel for the optimal performance of all
Architectural and Engineering Design Services, as stipulated in these Terms of Refer-
ence, for the PROJECT. Prospective bidders shall attach each individual's resume
and PRC license of the (professional) staff with signature.

Design personnel may also be utilized for the construction phase provided that the
same meet the minimum number of years of experience in the construction of similar
projects.

For Construction Personnel




The key professionals and the respective qualifications of the CONSTRUCTION PER-
SONNEL shall be as follows:

Project Manager

The Project Manager shall be a licensed architect or engineer with at least ten (10)
years relevant experience on similar and comparable projects in different locations.
The Project Manager should have a proven record or managerial capability through
the directing/managing of major civil engineering works, including projects of a similar
magnitude.

Project Architect/Engineer

The Project Architect/Engineer shall be a licensed architect or engineer with at least
five (5) years' experience in similar and comparable projects and shall preferably be
knowledgeable in the application of rapid construction technologies.

Materials Engineer (M.E. |)

The Materials Engineer must be duly accredited with the DPWH and with at least five
(5) years' experience in similar and comparable projects and shall preferably be knowl-
edgeable in the application of rapid construction technologies.

Electrical Engineer

The Electrical Engineer must be duly-licensed with at least five (5) years' experience
in similar and comparable projects in the installation of lighting, power distribution,
communication systems (specifically structured and local area network cabling,
PABX), building management systems.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least five (5) years’ experience in
similar and comparable projects in the installation of building water supply and distri-
bution, plumbing.

Foreman

The Foreman must have at least ten (10) years’ experience in similar and comparable
projects and shall preferably be knowledgeable in the application of rapid construction
technologies.

Safety officer

The Safety Officer must be an accredited safety practitioner by the Department of La-
bor and Employment (DOLE) and must have undergone the prescribed forty (40) hour
Construction Safety and Health Training (COSH) and must have at least five (5) years'
experience.

+ Design and Construction Method with Value Engineering Analysis.




« FINANCIAL PROPOSAL

The Financial Proposal shall contain all the required documents for infrastruc-
ture projects under IRR of R.A 12009.

Lump sum quotation of prices, which shall include the detailed engineering cost,
in the prescribed Bid Form inclusive of VAT

Detailed estimates including a summary sheet indicating the unit prices of con-
struction materials, labor rates and equipment rentals used in coming up with
the bid for the following:

% Detailed Architectural and Engineering Design; the cost
of which shall not exceed three percent (3%) of the
total contract amount of the project;

Demolition Works; and

Building Construction/Civil Works.

el

Quotation in Bill of Quantities

8. PROCEDURE AND CRITERIA FOR BIDS EVALUATION

For the detailed evaluation of the design and build proposals a two-step procedure
shall be adopted by the BAC, which may be undertaken with the assistance of the
DBC.

First-Step Procedure:

The first step of the bids evaluation shall consist of a detailed technical evaluation of
all bids to determine their responsiveness and compliance with the Employer's Re-
quirements and the Technical Specifications, in accordance with the Implementing
Rules and Regulations (IRR) of applicable procurement laws and the Philippine Bid-
ding Documents (PBDs) for Infrastructure Projects.

During this stage, only the Technical Proposals of bidders who passed the preliminary
examination shall be evaluated. The objective of the technical evaluation is to assess
the bidder's technical capability, design soundness, construction methodology, inno-
vation, sustainability measures, personnel competence, and relevant experience, to
ensure the successful delivery of the project in terms of quality, safety, functionality,
and sustainability.

The BAC shall evaluate the quality proposals to determine the MEARQ! using the qual-
ity components provided in Section 61.4 of this IRR. The quality components shall be
assessed on the basis of the criteria with corresponding numerical weights indicated
in the bidding document to determine the bidder with the highest technical rating.

The technical evaluation shall be conducted using the following criteria, each with cor-
responding indicators and scoring methodology as prescribed in the Bidding Docu-
ments:




v

a

Quality and Technical Merit
Including demonstrated technical competence, compliance with specifi-
cations, and a credible track record in similar projects.

Aesthetic and Functional Design
Soundness of design, functionality, efficiency, durability, and appropri-
ateness to the intended use of the goods or infrastructure.

Approach and Methodology
Clarity, feasibility, and effectiveness of the proposed implementation ap-
proach, work plan, and methodology.

Accessibility
Compliance with applicable accessibility laws and standards (e.g., uni-
versal design, PWD-friendly features), where applicable.

Tools and Equipment
Adequacy, availability, condition, and suitability of tools, machinery, and
equipment to be used for contract execution.

Social, Environmental, Economic, and Innovative Characteristics
Extent to which the proposal promotes sustainability, environmental pro-
tection, social responsibility, cost efficiency, and innovative solutions.

Organization, Qualification, and Experience of Personnel
Competence, qualifications, experience, and organizational structure of
key personnel assigned to perform the contract.

Ongoing Contracts and Work Commitments
Assessment of current workload and capacity to undertake and com-
plete the project within the prescribed schedule.

After-Sales Service and Technical Assistance
Availability, responsiveness, and adequacy of warranty, maintenance,
training, and technical support services.

Delivery _ Conditions
Proposed delivery period, logistics, scheduling, and delivery process, in-
cluding risk mitigation measures.




Disposal Measures
Compliance with applicable laws and standards on waste management,
disposal, and environmental protection, where applicable.

Other Relevant Criteria
Other factors directly related to the nature and requirements of the
Goods or Infrastructure Project being procured, as determined by the
End-User.

Second-Step Procedure:

If the financial proposal is equal to or lower than the ABC, the bid shall be accepted
and determined as the MEAQ; otherwise, the same shall be rejected and the bidder
will be disqualified.

9. DATA TO BE PROVIDED BY THE BUCOR

These data are for reference only and do not guarantee the Contractor that the
information provided is correct, free from error, or applicable to the project at
hand. The Contractor shall be responsible for verifying the accuracy and ap-
plicability of any data used in his design-build proposal and related services.
Sample Data:

9.1. Vicinity Map

9.1.1. Inagawan Sub Prison — IPPF Location of 2 Units One-Storey Type C Dormitory
(Coordinates 9.550821499217044, 118.6340417090128)

PROPOSED TYPE C DORMITORY AT INAGAWAN SUB COLONY
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9.1.2. Montible Sub Prison — IPPF Location of 1 Unit One-Storey Type C Dor-
mitory (Coordinates 9.708754478864444, 118.63630522605115)




PROPOSED TYPE C DORMITORY AT MONTHLE SUB COLONY
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Type C Dormitory (Floor Plan)
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10. DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING CON-
TRACT IMPLEMENTATION

During the implementation of Design and Build of Three (3) Units of One-Storey
Type C Dormitory at lwahig Prison and Penal Farm (IPPF) in Puerto Princesa
City, Palawan, the Contractor shall be required to submit the following docu-
ments to the Bureau of Corrections (BuCor) and/or its authorized representa-
tives in a timely manner, subject to review, approval, and compliance with ap-
plicable regulations:

10.1. Detailed Architectural and Engineering (A&E) Plans

o Complete signed and sealed plans for all disciplines (Architectural,
Structural, Civil, Sanitary/Plumbing, Electrical, Mechanical, Fire Protec-
tion, and ICT).

o Printed sets (20 x 30) and soft copies in both PDF and editable CAD
format.

10.2. Design Calculations and Technical Specifications

o Structural analysis, electrical and mechanical load computations, water
demand, and HVAC sizing
o Compliance matrix with BuCor design standards and national codes

10.3. Bill of Quantities (BOQ) and Cost Estimates

o Itemized and priced based on final approved drawings
o Must be consistent with submitted work program

10.4. Construction Schedule and Work Breakdown Structure (WBS)




o PERT/CPM or Gantt chart with clear milestones and activity timelines
o Manpower and equipment deployment plan

10.5.Shop Drawings and Fabrication Details (as required)

o For precast, structural connections, steel works, cabinetry, mechanical
systems, efc.

10.6. Detailed Geotechnical Investigation Report
10.7.Design Report.
10.8. Statutory and Regulatory Compliance
10.8.1. Approved Building Permit and Ancillary Permits
10.8.2. Environmental Compliance Certificate (ECC) or Certificate
of Non-Coverage (CNC) (if applicable)
10.8.3. Contractor's All Risk Insurance (CARI)
10.8.4. Performance Security and Warranty Security
10.8.5. Fire Safety Inspection Clearance (upon completion)

10.9.Progress and Administrative Reports

10.9.1. Monthly Progress Reports
10.9.2. Weekly Site Meeting Minutes
10.9.3. Updated Construction Schedule (Monthly)

10.10. Completion and Turnover Documents

10.10.1. As-Built Drawings
10.10.1.1.Signed and sealed, both printed and soft copies
(PDF and CAD formats)

10.10.2. Operation and Maintenance (O&M) Manuals
10.10.2.1.For all installed systems, including warranties
and contact information

10.10.3.Final Commissioning and Testing Certificates
10.10.4. Affidavit of Completion and Request for Final Inspection
10.10.5. Certificate of Final Acceptance (Issued by BuCor upon
successful inspection and verification)
10.10.6. Warranty Certificate
10.10.6.1.Equipment
10.10.6.2.Structure

10.11. Other relevant documents

All submissions shall be made in both printed and digital formats, and must be
properly indexed, labeled, and accompanied by transmittals. Late, incomplete, or non-
compliant submissions may result in delays in billing approval, withholding of pay-
ments, or imposition of penalties in accordance with the contract.




11. DESIGN AND BUILD PERIOD

The Winning Bidder shall commence actual works upon the issuance by the
BUCOR of the Notice to Proceed (NTP).

The Winning Bidder shall finalize and submit the Detailed Architectural and Engineer-
ing Design (DAED) and all necessary permits to the BuCor within sixty (60) calendar
days for review and approval. The contractor shall complete the construction of the
building within Two Hundred Seventy - Five (275) calendar days, and Thirty (30) cal-
endar days for the post construction, for a total contract duration of three hundred
sixty-five (365) calendar days.

CONFORME:

Name of Company in Print

Signature Over Printed Name of Authorized Representative/Date




COMPANY LETTERHEAD

Certificate of Net Financial Contracting Capacity

Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal
Farm (IPPF)-Negotiated (Two Failed Bidding)
(Please show figures at how vou arrived at the NFCC)

to certify that our is

(P ) which is at least equal to the total ceiling price we are
bidding. The amount is computed as follows: (Please show computation of NFCC)

This is Net Financial Contracting Capacity (NFCC)

NFCC =(CA-CL)(15)-C

Where
CA = Current Assets
CL = Current Liabilities
C = wvalue of all outstanding or uncompleted portions of the
Projects under going contracts, including awarded contracts
Yet to be started coinciding with the contract for this Project
NOTE:

The values of the bidder’s current assets and current liabilities shall be based on the Audited Financial State-
ment submitted to the BIR.

Issued this day of

, 2026

MName & Signature of Authonzed Representative

Position

Date






are obliged to comply with the provisions of the contract and shall share liability,
jointly and severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concemed; and

6.1.7. For the purpose of post-qualification in accordance with Section 63 of this
IRR, the value of the entire completed and accepted project, 11 including the
subcontracted portion, shall be credited as experience of the general contrac-
tor. In the case of the subcontractor, the following rules shall apply:

6.1.7.1. The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project performed;

6.1.7.2. Subcontractors shall be eligible to concessional windows of
GFls that treat receivables from the government as loan security; the receiva-
bles of subcontractors due from their general contractor shall similarly be ac-
cepted as loan security by GFls; and

6.1.7.3. Contract performance monitoring, such as the use of Construc-
tors Performance Evaluation System (CPES), among others, shall also be man-
datorily applied to the work experience of the subcontractors.

6.2 Technical Eligibility Documents

6.2.1. Valid Contractor’s License issued by the Philippine Contractor’'s Accred-
itation Board

6.2.1.1Category: AAA or higher
6.2.1.2 Classification: General Building and/or Design and Build

6.2.2. Valid license of the Contractor's designer issued by the Professional
Regulation Commission.

6.2.3. Joint Venture Agreements (if applicable)

6.3 Technical Requirements

6.3.1. The Contractor's designer must have designed one structure similar to
the project at hand with a construction cost of at least 50 % of the ABC.




6.4 Financial Requirements

The Contractor must have a Net Financial Contracting Capacity (NFCC) at least
equal to the ABC to be bid or equivalent to PhP 75,000,000.00.

7. CONTENTS OF THE QUOTATION

Valid and Current Mayor's/Business Permit

Valid and Current PhilGeps Certificate of Registration (Platinum Member-
ship)

PCAB License and Registration. In case of Joint Venture Agreement
(JVA), Special PCAB License and Registration must be submitted

NFCC computation

Project Requirements, which shall include the following:

1. Organizational chart of the personnel to be deployed for the procure-
ment project

2. List of contractor's key personnel (e.g., Project Manager, Project En-
gineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid with their complete qualification and experience
data and photocopy of their valid licenses issued by the professional
regulatory Commission (PRC) and Curriculum vitae of key staff, part-
ners or principal officers with a minimum work experience require-
ments set in the TOR (Scope of Work)

3. List of Contractor's major equipment units which are owned, leased,
or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor or
vendor for the duration of the project, as the case may be, which must
meet the minimum requirements for the contract set in the TOR
(Scope of Work)

Duly Notarized Omnibus sworn statement (original copy)
Conformity with the Technical Specifications (Scope of Work)
Preliminary Conceptual Architectural Design Plans in accordance with the
degree of details specified by the procuring entity at suitable scale on high
quality 20x30 inches digital copy blue print.
Location plan/vicinity map
Utility location
Perspective
Floor plans
Front view elevation
Rear view elevation
Left side view elevation
Right side view elevation
. Longitudinal section
10.Transverse section
Design and Construction Method with Value Engineering Analysis
Certificate of site inspection, to be signed by OPPF Superintendent
Affidavit of Site Inspection
Original of duly signed Quotation of Prices in the Bill of Quantities
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® Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equip-
ment rentals used in coming up with the Quotation

For Design

The key professionals and the respective qualifications of the DESIGN PERSONNEL
shall be as follows:

Principal Architect

The Principal Architect must be duly-licensed with at least ten (10) years' experience
in the design of residential, government offices or institutional facilities, and shall pref-
erably be knowledgeable in the application of rapid construction technologies.

Structural Engineer

The Structural Engineer must be a duly-licensed Civil Engineer with at least ten (10)
years' experience in structural design, including the design of vertical structures such
as buildings and towers, and shall preferably be knowledgeable in the application of
rapid construction technologies.

Professional Electrical Engineer

The Electrical Engineer must be a registered Professional Electrical Engineer with at
least ten (10) years' experience in the design of lighting, power distribution, communi-
cation systems (specifically structured and local area network cabling, PABX), building
management systems and preferably knowledgeable in developments in emergent
efficient lighting technologies and energy management.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least ten (10) years’ experience
in the design of building water supply and distribution, plumbing, and preferably know!-
edgeable in waste water management/treatment, and emergent, alternative effluent
collection and treatment system.

The DESIGN & BUILD CONTRACTOR may, as needed and at its own expense, add
additional professionals and/or support personnel for the optimal performance of all
Architectural and Engineering Design Services, as stipulated in these Terms of Refer-
ence, for the PROJECT. Prospective bidders shall attach each individual's resume
and PRC license of the (professional) staff with signature.

Design personnel may also be utilized for the construction phase provided that the
same meet the minimum number of years of experience in the construction of similar
projects.

For Construction Personnel




The key professionals and the respective qualifications of the CONSTRUCTION PER-
SONNEL shall be as follows:

Project Manager

The Project Manager shall be a licensed architect or engineer with at least ten (10)
years relevant experience on similar and comparable projects in different locations.
The Project Manager should have a proven record or managerial capability through
the directing/managing of major civil engineering works, including projects of a similar
magnitude.

Project Architect/Engineer

The Project Architect/Engineer shall be a licensed architect or engineer with at least
five (5) years' experience in similar and comparable projects and shall preferably be
knowledgeable in the application of rapid construction technologies.

Materials Engineer (M.E. 1)

The Materials Engineer must be duly accredited with the DPWH and with at least five
(5) years' experience in similar and comparable projects and shall preferably be knowl-
edgeable in the application of rapid construction technologies.

Electrical Engineer

The Electrical Engineer must be duly-licensed with at least five (5) years’ experience
in similar and comparable projects in the installation of lighting, power distribution,
communication systems (specifically structured and local area network cabling,
PABX), building management systems.

Sanitary Engineer

The Sanitary Engineer must be duly-licensed with at least five (5) years’ experience in
similar and comparable projects in the installation of building water supply and distri-
bution, plumbing.

Foreman

The Foreman must have at least ten (10) years' experience in similar and comparable
projects and shall preferably be knowledgeable in the application of rapid construction
technologies.

Safety officer

The Safety Officer must be an accredited safety practitioner by the Department of La-
bor and Employment (DOLE) and must have undergone the prescribed forty (40) hour
Construction Safety and Health Training (COSH) and must have at least five (5) years’
experience.

« Design and Construction Method with Value Engineering Analysis.




» FINANCIAL PROPOSAL

The Financial Proposal shall contain all the required documents for infrastruc-
ture projects under IRR of R.A 12009.

Lump sum quotation of prices, which shall include the detailed engineering cost,
in the prescribed Bid Form inclusive of VAT

Detailed estimates including a summary sheet indicating the unit prices of con-
struction materials, labor rates and equipment rentals used in coming up with
the bid for the following:

*+ Detailed Architectural and Engineering Design; the cost
of which shall not exceed three percent (3%) of the
total contract amount of the project;

< Demolition Works; and

< Building Construction/Civil Works.

Quotation in Bill of Quantities

8. PROCEDURE AND CRITERIA FOR BIDS EVALUATION

For the detailed evaluation of the design and build proposals a two-step procedure
shall be adopted by the BAC, which may be underiaken with the assistance of the
DBC.

First-Step Procedure:

The first step of the bids evaluation shall consist of a detailed technical evaluation of
all bids to determine their responsiveness and compliance with the Employer's Re-
quirements and the Technical Specifications, in accordance with the Implementing
Rules and Regulations (IRR) of applicable procurement laws and the Philippine Bid-
ding Documents (PBDs) for Infrastructure Projects.

During this stage, only the Technical Proposals of bidders who passed the preliminary
examination shall be evaluated. The objective of the technical evaluation is to assess
the bidder's technical capability, design soundness, construction methodology, inno-
vation, sustainability measures, personnel competence, and relevant experience, 10
ensure the successful delivery of the project in terms of quality, safety, functionality,
and sustainability.

The BAC shall evaluate the quality proposals to determine the MEARQ using the qual-
ity components provided in Section 61.4 of this IRR. The quality components shall be
assessed on the basis of the criteria with corresponding numerical weights indicated
in the bidding document to determine the bidder with the highest technical rating.

The technical evaluation shall be conducted using the following criteria, each with cor-
responding indicators and scoring methodology as prescribed in the Bidding Docu-
ments:




Quality and Technical Merit
Including demonstrated technical competence, compliance with specifi-
cations, and a credible track record in similar projects.

Aesthetic and Functional Design
Soundness of design, functionality, efficiency, durability, and appropri-
ateness to the intended use of the goods or infrastructure.

Approach and Methodology
Clarity, feasibility, and effectiveness of the proposed implementation ap-
proach, work plan, and methodology.

Accessibility
Compliance with applicable accessibility laws and standards (e.g., uni-
versal design, PWD-friendly features), where applicable.

Tools and Equipment
Adequacy, availability, condition, and suitability of tools, machinery, and
equipment to be used for contract execution.

Social, Environmental, Economic, and Innovative Characteristics
Extent to which the proposal promotes sustainability, environmental pro-
tection, social responsibility, cost efficiency, and innovative solutions.

Organization, Qualification, and Experience of Personnel
Competence, qualifications, experience, and organizational structure of
key personnel assigned to perform the contract.

Ongoing Contracts and Work Commitments
Assessment of current workload and capacity to undertake and com-
plete the project within the prescribed schedule.

After-Sales Service and Technical Assistance
Availability, responsiveness, and adequacy of warranty, maintenance,
training, and technical support services.

Delivery Conditions
Proposed delivery period, logistics, scheduling, and delivery process, in-
cluding risk mitigation measures.




o Disposal Measures
Compliance with applicable laws and standards on waste management,
disposal, and environmental protection, where applicable.

o Other Relevant Criteria
Other factors directly related to the nature and requirements of the
Goods or Infrastructure Project being procured, as determined by the
End-User.

Second-Step Procedure:

If the financial proposal is equal to or lower than the ABC, the bid shall be accepted
and determined as the MEAQ; otherwise, the same shall be rejected and the bidder
will be disqualified.

9. DATA TO BE PROVIDED BY THE BUCOR

These data are for reference only and do not guarantee the Contractor that the
information provided is correct, free from error, or applicable to the project at
hand. The Contractor shall be responsible for verifying the accuracy and ap-
plicability of any data used in his design-build proposal and related services.
Sample Data:

9.1. Vicinity Map

9.1.1. Inagawan Sub Prison — IPPF Location of 2 Units One-Storey Type C Dormitory
(Coordinates 9.550821499217044, 118.6340417090128)

r PROPOSED TYPE C DORMITORY AT INAGAWAN SUB COLONY
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9.1.2. Montible Sub Prison — IPPF Location of 1 Unit One-Storey Type C Dor-
mitory (Coordinates 9.708754478864444, 118.63630522605115)




PROPOSED TYPE C DORMITORY AT MONTIBLE SUB COLONY
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Type C Dormitory (Floor Plan)
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10. DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR DURING CON-
TRACT IMPLEMENTATION

During the implementation of Design and Build of Three (3) Units of One-Storey
Type C Dormitory at Iwahig Prison and Penal Farm (IPPF) in Puerto Princesa
City, Palawan, the Contractor shall be required to submit the following docu-
ments to the Bureau of Corrections (BuCor) and/or its authorized representa-
tives in a timely manner, subject to review, approval, and compliance with ap-
plicable regulations:

10.1. Detailed Architectural and Engineering (A&E) Plans

o Complete signed and sealed plans for all disciplines (Architectural,
Structural, Civil, Sanitary/Plumbing, Electrical, Mechanical, Fire Protec-
tion, and ICT).

o Printed sets (20 x 30) and soft copies in both PDF and editable CAD
format.

10.2. Design Calculations and Technical Specifications
o Structural analysis, electrical and mechanical load computations, water
demand, and HVAC sizing
o Compliance matrix with BuCor design standards and national codes
10.3. Bill of Quantities (BOQ) and Cost Estimates

o Itemized and priced based on final approved drawings
o Must be consistent with submitted work program

10.4. Construction Schedule and Work Breakdown Structure (WBS)




o PERT/CPM or Gantt chart with clear milestones and activity timelines
o Manpower and equipment deployment plan

10.5. Shop Drawings and Fabrication Details (as required)

o For precast, structural connections, steel works, cabinetry, mechanical
systems, efc.

10.6. Detailed Geotechnical Investigation Report
10.7.Design Report.
10.8. Statutory and Regulatory Compliance
10.8.1. Approved Building Permit and Ancillary Permits
10.8.2. Environmental Compliance Certificate (ECC) or Certificate
of Non-Coverage (CNC) (if applicable)
10.8.3. Contractor’s All Risk Insurance (CARI)
10.8.4. Performance Security and Warranty Security
10.8.5. Fire Safety Inspection Clearance (upon completion)

10.9. Progress and Administrative Reports

10.9.1. Monthly Progress Reports
10.9.2. Weekly Site Meeting Minutes
10.9.3. Updated Construction Schedule (Monthly)

10.10. Completion and Turnover Documents

10.10.1. As-Built Drawings
10.10.1.1.Signed and sealed, both printed and soft copies
(PDF and CAD formats)

10.10.2. Operation and Maintenance (O&M) Manuals
10.10.2.1.For all installed systems, including warranties
and contact information

10.10.3. Final Commissioning and Testing Certificates
10.10.4. Affidavit of Completion and Request for Final Inspection
10.10.5. Certificate of Final Acceptance (Issued by BuCor upon
successful inspection and verification)
10.10.6. Warranty Certificate
10.10.6.1.Equipment
10.10.6.2.Structure

10.11. Other relevant documents

All submissions shall be made in both printed and digital formats, and must be
properly indexed, labeled, and accompanied by transmittals. Late, incomplete, or non-
compliant submissions may result in delays in billing approval, withholding of pay-
ments, or imposition of penalties in accordance with the contract.




11. DESIGN AND BUILD PERIOD

The Winning Bidder shall commence actual works upon the issuance by the
BUCOR of the Notice to Proceed (NTP).

The Winning Bidder shall finalize and submit the Detailed Architectural and Engineer-
ing Design (DAED) and all necessary permits to the BuCor within sixty (60) calendar
days for review and approval. The contractor shall complete the construction of the
building within Two Hundred Seventy - Five (275) calendar days, and Thirty (30) cal-
endar days for the post construction, for a total contract duration of three hundred
sixty-five (365) calendar days.

CONFORME:

Name of Company in Print

Signature Over Printed Name of Authorized Representative/Date




COMPANY LETTERHEAD

Certificate of Net Financial Contracting Capacity

Design and Build of 3-Units, One-Storey Type C Dormitories at Iwahig Prison and Penal
Farm (IPPF)-Negotiated (Two Failed Bidding)
(Please show figures at how you arrived at the NFCC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is
(P ) which is at least equal to the total ceiling price we are
bidding. The amount is computed as follows: (Please show computation of NFCC)

NFCC = (CA-CL) (15)- C

Where
CA = Current Assets
CL = Current Liabilities
C = value of all outstanding or uncompleted portions of the
Projects under going contracts, including awarded contracts
Yet to be started coinciding with the contract for this Project
MNOTE:

The values of the bidder’s current assets and current liabilities shall be based on the Audited Financial State-
ment submitted to the BIR.

Issued this ) day of 2026

Name & Signature of Authorized Representative

Posthion

Date






