



Republic of the Philippines  
 Department of Justice  
**BUREAU OF CORRECTIONS**  
**NEW BILIBID PRISON**  
 City of Muntinlupa



## SUPPLEMENTAL/BID BULLETIN # 1

TO ALL PROSPECTIVE/INTERESTED BIDDERS FOR THE **SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF NBP MULTI PURPOSE BLDG., BUCOR (RE-BID)** WITH TOTAL APPROVED BUDGET FOR THE CONTRACT (ABC) OF **FOUR MILLION NINE HUNDRED ELEVEN THOUSAND FOUR HUNDRED FIFTY FIVE & 39/100 PESOS ONLY (₱ 4,911,455.39).**

PLEASE BE INFORMED ON THE FOLLOWING AMENDMENTS ON BIDDING DOCUMENTS:

FROM		TO	
<i>The minimum major equipment requirements are the following:</i>		<i>The minimum major equipment requirements are the following:</i>	
<i>Equipment Capacity</i>	<i>Number of Units</i>	<i>Equipment Capacity</i>	<i>Number of Units</i>
<i>Welding machines</i>	<i>1</i>	<i>Welding machines</i>	<i>1</i>
<i>Cement Mixer</i>	<i>1</i>	<i>Cement Mixer</i>	<i>1</i>
<i>Scaffolding</i>		<i>Scaffolding</i>	
		<p><i>List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership (<b>official receipt OR affidavits of ownership, etc.</b>), certification of availability of equipment from the equipment lessor/vendor for the duration of the project.</i></p>	

  
**DR. CYNTHIA N. ANDRADA, R. PSY., RGC**  
 CHAIRMAN, BUCOR BAC