

NBP ROUTING SLIP

FROM	FOR	DATE	SIGNATURE	TARGET DATE TO COMPLY	REQUEST ACTION
BUCOR-BAC SEC. HEAD	Chief I.T.	09/19/2014	 HARI		<input checked="" type="checkbox"/> Appropriate Action <input type="checkbox"/> Comment/Recommendation <input type="checkbox"/> Approval <input type="checkbox"/> Concurrence <input type="checkbox"/> Compliance <input type="checkbox"/> Information <input type="checkbox"/> Records/File

AMPLIFYING REMARKS/INSTRUCTION:

For posting to BuCor Website the Supplemental/Bid Bulletin #1 for SUPPLY & DELIVERY OF BRAND NEW PISTOL-CALIBER 9mm ABC of (Php20,680,000.00), ISSP (LOT 1) (RE-bid) ABC of (Php7,000,000.00) and ISSP LOT (2,4 & 5) ABC of (Php3,000,000.00, Php8,525,000.00 and Php3,000,000.00)



Republic of the Philippines
Department of Justice
BUREAU OF CORRECTIONS
City of Muntinlupa



SUPPLEMENTAL/BID BULLETIN # 1

(BID REF. 2013-052)

TO ALL PROSPECTIVE/INTERESTED BIDDERS OF ISSP (LOT 4-SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF NETWORK EQUIPMENT STRUCTURED CABLE SYSTEM RENOVATION OF INFORMATION TECHNOLOGY CENTER AND CONSTRUCTION OF SERVER ROOM AND DISASTER RECOVERY CENTER (NEGOTIATED PROCUREMENT-TWO FAILED BIDDING) (BID REFERENCE # 2013-052) WITH TOTAL APPROVED BUDGET FOR CONTRACT WORTH EIGHT MILLION FIVE HUNDRED THOUSAND TWENTY FIVE PESOS (Php 8,525,000.00).

DUE TO SUSPENSION OF WORK TO ALL GOVERNMENT EMPLOYEES AS DECLARED BY MALACAÑANG DUE TO TYPHOON "MARIO", THE PRE-SUBMISSION AND SUBMISSION & OPENING OF QUOTATION SCHEDULED ON SEPTEMBER 19, 2014 (11:00 A.M.) AND SEPTEMBER 26, 2014 (09:00 A.M.) IS HEREBY **MOVED** ON SEPTEMBER 26, 2014 (10:00 A.M.) PRE-SUBMISSION AND OCTOBER 3, 2014 (10:00 A.M.) SUBMISSION & OPENING OF QUOTATION.

FOR FURTHER INQUIRIES, PLEASE CONTACT THE NBP-BAC CHAIRMAN OR NBP-BAC HEAD SECRETARIAT AT TELEPHONE NO. (02) 809-85-87.

ISSUED THIS 19TH DAY OF SEPTEMBER 2014 AT MUNTINLUPA CITY.

P/SUPT IV ATTY. RACHEL D. RUELO
BUCOR-BAC CHAIRPERSON