



Republic of the Philippines
Department of Justice
BUREAU OF CORRECTIONS
City of Muntinlupa




SUPPLEMENTAL/BID BULLETIN # 2

TO ALL PROSPECTIVE/INTERESTED BIDDERS FOR THE Repair & Rehabilitation of 7,000 gals. Water Tank and Water Well – Minimum Security Camp. (Negotiated Procurement – Two Failed Bidding) WITH TOTAL APPROVED BUDGET FOR THE CONTRACT (ABC) OF FIVE MILLION EIGHT HUNDRED THIRTY SIX THOUSAND FIVE HUNDRED EIGHTH PESOS & 22/100 (P5,836,580.22).

PLEASE BE INFORMED THAT THE SUBMISSION AND OPENING OF QUOTATION WILL BE MOVED FROM FEBRUARY 13, 2015 (10:00 AM) TO FEBRUARY 18, 2015 (10:00AM).

FOR FURTHER INQUIRIES, PLEASE CONTACT THE BUCOR-BAC CHAIRMAN OR BUCOR-BAC HEAD SECRETARIAT AT TELEPHONE NO. (02) 4780907/7722718.

ISSUED THIS 12TH DAY OF FEBRUARY 2015 AT MUNTINLUPA CITY.


GUILLERMO B. AYALA
CHAIRMAN, BUCOR BAC

