



Republic of the Philippines
Department of Justice
BUREAU OF CORRECTIONS
NEW BILIBID PRISON
City of Muntinlupa



SUPPLEMENTAL/BID BULLETIN # 1

TO ALL PROSPECTIVE/INTERESTED BIDDERS FOR THE SUPPLY AND DELIVERY OF VARIOUS CONSTRUCTION MATERIALS FOR CONCRETE CANAL LINING W/ COVER, FABRICATED WATER TRAP CANAL W/ CULVERT AT RDC WITH TOTAL APPROVED BUDGET FOR THE CONTRACT (ABC) OF ONE MILLION FOUR HUNDED EIGHTEEN THOUSAND TWO HUNDRED SEVENTY EIGHT PESOS (P1,418,278.00).

PLEASE BE INFORMED THAT THE **SCHEDULE OF REQUIREMENTS SECTION 6** THAT WAS INADVERTENTLY POSTED TO PHILGEPS & BUCOR WEBSITE FOR THE REPAIR OF ROOFING & CEILING DORM 12 CIW LOT 2 SAPP-26 Php. 40,175.00 ITEMS 1-12, REPAIR OF ROOFING & CEILING DORM 7 CIW LOT 3 SAPP-27 Php. 13,955.00 ITEMS 1-8 AND REPAIR OF ROOFING MINIMUM SECURITY CAMP LOT 4 SAPP-28 Php. 34,960.00 ITEMS 1-13 **WILL BE OMITTED AS IT IS NOT PART OF MATERIALS NEEDED FOR THE PROJECT.**

FURTHERMORE, PLEASE BE INFORMED THAT SUBMISSION AND BID OPENING NOVEMBER 18, 2014 (4:00 PM) IS **HEREBY MOVED TO NOVEMBER 19, 2014 (4:00 PM) SAME VENUE.**

FOR FURTHER INQUIRIES, PLEASE CONTACT THE BUCOR-BAC CHAIRMAN OR BUCOR-BAC HEAD SECRETARIAT AT TELEPHONE NO. (02) 478-09-07/772-27-18/809-85-87.

ISSUED THIS 6TH DAY OF NOVEMBER 2014 AT MUNTINLUPA CITY.

P/SUPT IV ATTY. RACHEL D. RUELO
BUCOR-BAC CHAIRPERSON

d