



Republic of the Philippines  
Department of Justice  
**BUREAU OF CORRECTIONS**  
City of Muntinlupa



## SUPPLEMENTAL/BID BULLETIN # 1

TO ALL PROSPECTIVE/INTERESTED BIDDERS FOR THE **INFORMATION SYSTEM STRATEGIC PLAN WITH TOTAL APPROVED BUDGET FOR CONTRACT (ABC) OF THIRTY THREE MILLION ONE HUNDRED SEVENTY SIX THOUSAND PESOS (PHP 33,176,000.00)**

### **LOT 2 – SUPPLY, DELIVERY, INSTALLATION & COMMISSIONING OF INTERNET CONNECTIVITY FOR BUREAU OF CORRECTIONS**

PLEASE BE GUIDED TO THE FOLLOWING AMENDMENTS MADE BY THE END-USER FOR LOT 2:

#### 1. Changes from Item Table 1 to Table 2

NR	PARTICULARS	QTY	UNIT
1	1.2 Standard Ku-band (14.0 – 14.5Ghz) antenna	4	unit
2	3w standard Ku-band (14.0 – 14.5Ghz) Block Up-converter (BUC)	4	unit
3	Ku-band (10.95 – 11.7Ghz) Low-Noise Block Down-converter (LNB)	4	unit
4	Router (4 port)	7	unit
5	Switch (16 port)	8	unit

NR	PARTICULARS	QTY	UNIT
1	<b>Satellite Internet Disc :</b> 1.2 Standard Ku-band (14.0 – 14.5Ghz) antenna, 3w standard Ku-band (14.0 – 14.5Ghz) Block Up-converter (BUC), Ku-band (10.95 – 11.7Ghz) Low-Noise Block Down-converter (LNB) or <b>Microwave antenna :</b> Min. of 0.6 m low profile ultra-high performance microwave antenna, Support frequency band from 6 Ghz to 36 Ghz, IDU should support E1,Fe and GE interfaces, Microwave antenna pole	5	units
2	Router (4 port)	7	unit
3	Switch (16 port)	8	unit

2. Bandwidth for the remotes sites be modified from (2 Burstable to 5 Mbps) to (2 Burstable to 6 Mbps)

3. SLA from 99.9 % to 99.8 for wired, 99.6 for radio and 99.5 for VSAT.

4. The bidder should provide a comprehensive training for managed service for the switches and routers for each site.
5. Revision of service delivery from 60 calendar days to **90 calendar days**.
6. Submission and Opening of Bids will be moved from August 26, 2014 – 9:00 A.M. to **August 28, 2014 – 1:00 P.M.**

**LOT 5 – SUPPLY, DELIVERY, INSTALLATION AND CONFIGURATION OF HARDWARE AND LICENSE SOFTWARE FOR THE DIGITALIZATION OF FINGERPRINT RECORDS**

1. Certified True Copy of Valid and Current Business/Mayor's Permit for **2014** instead of 2013.
2. The word "IN FAITH WHEREOF will be amended to **"IN WITNESS WHEREOF, I HAVE HEREUNTO.....OF ANNEX G.**

FOR FURTHER INQUIRIES, PLEASE CONTACT THE BUCOR-BAC CHAIRMAN OR BUCOR-BAC HEAD SECRETARIAT AT TELEPHONE NO. (02) 772-2718/478-0907.

ISSUED THIS 19<sup>TH</sup> DAY OF AUGUST 2014 AT MUNTINLUPA CITY.



**P/SUPT IV RACHEL D. RUELO**  
CHAIRPERSON, BUCOR BAC