



Republic of the Philippines  
 DEPARTMENT OF JUSTICE  
 BUREAU OF CORRECTIONS  
 NBP Reservation, 1776 Muntinlupa City  
 TEL.NO. (02) 807-23-68



## SUPPLEMENTAL/BID BULLETIN # 1

TO ALL PROSPECTIVE/INTERESTED BIDDERS FOR THE REHABILITATION OF DIFFERENT DORMITORIES AND ADMINISTRATION BUILDING AT CORRECTIONAL INSTITUTION FOR WOMEN (CIW) AND CONSTRUCTION OF ONE STOREY DORMITORY BUILDING AT SAN RAMON PRISON AND PENAL FARM (SRPPF) WITH APPROVED BUDGET FOR THE CONTRACT (ABC) OF ONE HUNDRED MILLION PESOS (₱100,000,000.00).

PLEASE BE INFORMED ON THE FOLLOWING AMENDMENTS ON BIDDING DOCUMENTS.

**Third Stage of Adjustment on Allowable Ranges of Contract Costs (ARCC) and Single Largest Project (SLP) Completed / Track Record Requirements**  
 (Board Resolution No. 201, series of 2017)

Size Range	License Category	Single Largest Project (P)	Allowable Ranges of Contract Costs (P)
Medium A	B	Above 15 Million up to 75 Million	Up to 150 Million

FROM	TO
<p><b>Specification:</b></p> <p><b>MAXIMUM SECURITY COMPOUND AND ADMINISTRATION BUILDING, CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Temporary facility</li> <li>2. Site Clearing (Removing of existing roof and trusses)</li> <li>3. Board up fence along site</li> </ol> <p><b>RECEPTION AND DIAGNOSTIC CENTER (RDC), CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Construction of health and safety program</li> <li>2. Construction of temporary facility for engineers</li> <li>3. Site Preparation           <ul style="list-style-type: none"> <li>- Board-up Fence</li> <li>- Demolition of Existing structure</li> <li>- Clearing and Grubbing</li> <li>- Dumpster and Removal of wreckages</li> </ul> </li> </ol> <p><b>MINIMUM SECURITY COMPOUND, CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Construction of health and safety program</li> <li>2. Construction of temporary facility for engineers</li> <li>3. Site Preparation           <ul style="list-style-type: none"> <li>- Demolition of Existing structure</li> <li>- Dumpster and Removal of wreckages</li> </ul> </li> </ol> <p><b>SAN RAMON PRISON AND PENAL FARM, ZAMBOANGA CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Demolition of existing roofing, wood purlins and ceiling</li> </ol>	<p><b>Specification:</b></p> <p><b>MAXIMUM SECURITY COMPOUND AND ADMINISTRATION BUILDING, CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Temporary facility</li> <li>2. Site Clearing (Removing of existing roof and trusses)</li> <li>3. Board up fence along site</li> <li>4. Secure all necessary permits required by law</li> </ol> <p><b>RECEPTION AND DIAGNOSTIC CENTER (RDC), CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Construction of health and safety program</li> <li>2. Construction of temporary facility for engineers</li> <li>3. Site Preparation           <ul style="list-style-type: none"> <li>- Board-up Fence</li> <li>- Demolition of Existing structure</li> <li>- Clearing and Grubbing</li> <li>- Dumpster and Removal of wreckages</li> </ul> </li> <li>4. Secure all necessary permits required by law</li> </ol> <p><b>MINIMUM SECURITY COMPOUND, CIW MANDALUYONG CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Construction of health and safety program</li> <li>2. Construction of temporary facility for engineers</li> <li>3. Site Preparation           <ul style="list-style-type: none"> <li>- Demolition of Existing structure</li> <li>- Dumpster and Removal of wreckages</li> </ul> </li> <li>4. Secure all necessary permits required by law</li> </ol> <p><b>SAN RAMON PRISON AND PENAL FARM, ZAMBOANGA CITY</b></p> <p>1.0 General Requirements</p> <p>Scope of Work</p> <ol style="list-style-type: none"> <li>1. Demolition of existing roofing, wood purlins and ceiling</li> <li>2. Secure all necessary permits required by law</li> </ol>

FOR FURTHER INQUIRIES, PLEASE CONTACT THE BUCOR-BAC CHAIRMAN OR BUCOR-BAC HEAD SECRETARIAT AT TELEPHONE NO. (02) 478-09-07/772-27-18/809-85-87 (e-mail at [bacsecbucor@yahoo.com](mailto:bacsecbucor@yahoo.com))

ISSUED THIS 30<sup>th</sup> DAY OF OCTOBER 2020 AT MUNTINLUPA CITY.



C/TCSUPT JOHN PAUL O SANTOS, Ph.D., LL.B., CSP  
BUCOR-BAC CHAIRPERSON